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PART | - THE SCHEDULE
SECTION C
DESCRIPTION, SPECIFICATIONS, STATEMENT OF WORK

C.1 SCOPE OF WORK
C.l.1 Performance Work Statement Description

This Performance Work Statement (PWS) covers the provision of specified research,
development, test and evaluation (RDT&E) support services by the Test, Evaluation
and Industrial Support Branch (hereinafter referred to as Code 914) to the Ship Systems
Engineering Station, Philadelphia, Carderock Division of the Naval Surface Warfare
Center (hereinafter referred to as NAVSSES). NAVSSES is located on the former
Philadelphia Naval Shipyard, now known as the Philadelphia Naval Business Center.
The operational areas include the NAVSSES and working aboard naval vessels
worldwide. The preponderance of operations will occur in the NAVSSES Building 633
Complex, Building 77H Complex and Building 1000.

Throughout this PWS, the term “Service Provider” (SP) is used. The SP is the entity
performing the requirements of this contract. Depending on the results of the OMB
Circular A-76 public-private competition, the SP will either be a commercial contractor or
the Government’s Most Efficient Organization (MEO).

It is the intent of the Government to obtain the specified Research, Development, Test,
and Evaluation (RDT&E) support services required by this PWS by means of a Time
and Materials (T&M)/Indefinite Delivery/Indefinite Quantity (ID/IQ) contract.

The SP shall provide all services, materials, supplies, supervision, labor and equipment,
except that specified herein as government-furnished, to perform the specified RDT&E
support requirements. The SP shall provide these support services in accordance with
all terms, conditions and specifications stated herein. The SP shall assume total
responsibility for all requirements stated herein on the commencement date of the first
performance period.

C.1.2 Purpose and Structure

The purpose of this PWS is to describe the performance requirements for RDT&E
support services operations within Code 914 of the NAVSSES. The SP shall provide
services that include but are not limited to:

- C.5.1 Construct, Operate and Maintain Test Sites
- C.5.2 Industrial Support Services
- C.5.3 In-Service Engineering Support

C.1.3 Technical Exhibits

Technical Exhibits are referenced throughout the solicitation. Technical exhibits for
Section C have a four character alphanumeric beginning with a “J”. The second
character identifies the major paragraph PWS Section C where the technical exhibit is
first referenced (i.e. J.1) and then to a sequence number within that section (i.e. J.1-01).
For example, Technical Exhibit J.1-01, Historical Workload, is the first technical exhibit
referenced in section C.1. The first time to which a document or reference is referred,
the technical exhibit number will be shown in parentheses (i.e., Performance
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Requirements Summary — Technical Exhibit J.1-02); subsequent references to the
document will contain only the technical exhibit number (i.e. TE J.1-02).

C.l4 Workload

Projected workload data is presented in Technical Exhibit J.1-01. The workload
information displayed in the text and in technical exhibits is based on annual data,
where available, or extrapolated to represent estimated annual workload, where less
than one year's data was available. This workload is provided to assist Offerors in
proposal preparation by showing trends and percentages of work in each area and shall
not be a limiting factor on the SP’s obligation to perform all services described in this
document to the required level of effort.

C.1.4.1 Workload General Perspective

NAVSSES Code 914 provides a technically skilled workforce to accomplish the RDT&E
support requirements (as contained in this PWS) of the NAVSSES Engineering
Departments. The preponderance of the workload is accomplished at the NAVSSES.

Code 914 has three overarching tasks: (1) Code 914 constructs, operates and
maintains Hull, Mechanical and Electrical (HM&E) machinery systems and equipment
such as gas turbine engines, diesel engines, shipboard boiler systems, electrical
systems and control systems. Operational and maintenance procedures are guided by
technical test site Points Of Contact (POC); (2) Code 914 provides RDT&E support for
project planning, testing and evaluation support and industrial support services to all
NAVSSES engineering departments. Most of the time, this will entail conducting
specified tests at NAVSSES test sites; (3) Code 914 also provides In-Service
Engineering support for the Gas Turbine Program. Casualty Repair and Kitting, and
installs and/or removes developmental equipment and parts aboard U.S. Navy ships.

The work at the NAVSSES is centered around three (3) building work areas, Building
1000, Building 633 Complex with its 15 supporting facilities/buildings and Building 77H
Complex with its 15 supporting facilities/buildings. As used in this PWS, the terms
Building 633 Complex and Building 77H Complex mean that the work location may be in
any of the group of facilities/buildings in that complex. A listing of all Government-
furnished facilities is found in Technical Exhibit J.3-01.

C.15 Hours of Operation

The core working hours are 0730 to 1600, Monday through Friday excluding the Federal
holidays designated in paragraph C.1.5.1. These hours are subject to adjustment by
the Government.

C.1.5.1 Federal Holidays
The following is a list of holidays observed by the federal Government.
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HOLIDAY DAY/DATE OBSERVED
New Year’'s Day 1 January
Martin Luther King Jr. Day Third Monday in January
Presidents Day Third Monday in February
Memorial Day Last Monday in May
Independence Day 4 July
Labor Day First Monday in September
Columbus Day Second Monday in October
Veteran’s Day 11 November
Thanksgiving Day Fourth Thursday in November
Christmas Day 25 December

These ten (10) holidays are the only holidays that will be recognized during the
performance of this PWS. In the event any of the above holidays occur on a Saturday
or a Sunday, then such holiday shall be observed by the SP as defined in Title 5 United
States Code, Section 6103.

C.1.6 Service Provider Responsibility

The SP shall be responsible for the overall management of the provision of the RDT&E
support services specified in this contract. The SP’s work and responsibility shall
include all management, administration (e.g. budget tracking, mail service, travel
arrangements, etc.), supervision, labor, materials, supplies, tools and equipment
(except that specified as Government-furnished in Section C.3).

C.1.6.1 Changes to Government Directives and Regulations

The SP shall anticipate that changes to the laws, regulations, ordinances, directives,
regulations and instructions referenced in the Technical Library will occur frequently.
The SP shall accomplish all PWS requirements IAW directives that are current. The SP
shall obtain current operations and maintenance directives only from the Project
Managers/Test Engineers or the Engineering Operating Sequencing System (EOSS)
Office located in Building 4.

C.1.6.2 Customer Service

The SP shall respond to all inquiries, requests for assistance and correspondence
received from individuals and/or activities via walk-in, telephone, E-mail, electronic
messages, correspondence or facsimile within two (2) working days. Some emergent
situations may require a response within one (1) hour. Historically, this occurs
approximately 52 times per year.

C.1.6.3 Standards

The SP shall ensure that all work meets the standards specified in this PWS, the
Performance Requirements Summary (PRS), (Technical Exhibit J.1-02), and in
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applicable referenced documents contained in the Technical Library (Technical Exhibit
J.1-03).

C.1.6.4 Project Management

The SP shall perform project management and shall provide a Project Manager who
shall be on-site during core working hours. The Project Manager shall conduct overall
management coordination and shall be the central point of contact with the Government
for performance of all work under this PWS. A SP employee shall be designated to act
for the Project Manager when work is being performed outside of normal working hours,
or during the manager’'s absence. The Project Manager and any individuals designated
to act in that capacity shall have full authority as the SP for prompt action on matters
pertaining to compliance with this PWS.

C.1.6.5 Major Activities
The SP shall manage the following activities:

- Construction, operation and maintenance of specified test sites
- Provide various petroleum fuels to the test sites, to include managing 17 fuel
storage tanks
- Provide project planning, testing and evaluation support, and industrial support
services to the NAVSSES engineering departments
- Operate Class |, Il and non-cab operated Class Il cranes
C.1.6.6 Service Provider Personnel Qualifications

The SP shall provide qualified supervisory, technical, administrative and clerical
personnel to accomplish all work and services required by this PWS within specified
time frames. This provision shall apply notwithstanding past historical records,
estimates of personnel needed, or any minimum levels established elsewhere in this
PWS. SP employees shall be trained, qualified, certified or licensed as required in this
PWS prior to starting work. See Section C.3.4.3.1 for new requirements. The SP shall
maintain records of training qualifications, certifications and licenses. The SP shall
maintain the workforce in such a manner as to ensure that the employees remain fully
gualified to perform the work assigned.

C.1.6.7 Support Services

As directed by the DGR, the SP shall provide various support services at the
journeyman level (journeyman level shall be defined by the industry standards) in
support of the test sites, components, equipment and systems listed in Technical Exhibit
J.5-01.

C.1.6.7.1 Marine Machinery Services

The SP shall provide journeyman level personnel to perform a variety of functions in
support of RDT&E construction, assembly and disassembly, operation, inspection and
maintenance of all test sites, components, equipment and systems listed in Technical
Exhibit J.5-01. This work includes a wide variety of trade skill functions that support this
work. In addition to the work described above, Marine Machinery services shall be
utilized to provide operational support for the familiarization of Navy and other DOD
personnel on various shipboard systems.
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C.1.6.7.2 Instrument Services

The SP shall provide journeyman level personnel to develop/build and install
instruments and controllers, inspect, test, modify, repair and adjust indicating, recording,
telemetry, fiber optics, wiring, data acquisition systems and controlling instruments.
These instruments are used to measure and control variables, such as pressure, flow,
temperature, motion, force and chemical composition IAW NAVSEA OD 45845
(Metrology Requirements List, electronic only), NAVSSES Instrument Standards (16™
edition) and NAVSEA S9300-A6-GYD-010 (Electrical Workmanship Inspection Guide
for Surface Ships and Submarines).

C.1.6.7.3 Electrical Services

The SP shall provide journeyman level personnel to perform a variety of electrical trade
functions such as the layout, installation, operation, maintenance or repair of equipment
for the generation, distribution or utilization of electric energy (high, medium or low
voltage) support of the test sites, components, equipment and systems listed in
Technical Exhibit J.5-01.

At the direction of the DGR, the SP shall install or repair any of a variety of electrical
equipment such as generators, transformers, switchboards, controllers, circuit breakers,
motors, heating units, conduit systems or other transmission equipment.

C.1.6.7.4 Pipefitting Services

The SP shall provide journeyman level personnel to perform a variety of pipefitting trade
functions such as the layout, fabrication, installation, hydrostatic testing and modification
of high and low pressure piping systems and equipment. Maintain and repair various
types of piping systems and equipment listed in Technical Exhibit J.5-01.

C.1.6.7.5 Sheetmetal Services

The SP shall provide journeyman level personnel to perform a variety of sheet
metal/steel trade functions such as the layout, fabrication, installation, testing and
modification of systems and equipment as listed in Technical Exhibit J.5-01 (examples
may include platforms, foundations, handrails, etc.).

C.1.6.7.6 Welding Services

The SP shall provide journeyman level personnel to perform a variety of welding trade
functions (e.g. Tig, Mig, P-1, P-2) to support such operations as the layout, fabrication,
installation, pre-heating, stress-relief, Non-Destructive Testing/Dye Penetrate testing
and modification of welding procedures/equipment in support of the systems and
equipment as listed in Technical Exhibit J.5-01.

C.1.6.7.7 Boiler Services

The SP shall provide journeyman level personnel to operate/tend one or more marine
boilers to produce steam or high-temperature water for use in an established test site.
Both internally and externally, maintain for operation/lay-up, modify and repair various
types of boiler plants, systems and equipment listed in Technical Exhibit J.5-01.
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C.1.6.7.8 Lagging Services

The SP shall provide journeyman level personnel to perform layout, fabrication and
installation of thermal and sound insulating material support services for the test sites,
equipment, components and piping systems listed in Technical Exhibit J.5-01.

C.1.6.7.9 Machine Shop Services

The SP shall provide journeyman level personnel to manufacture and modify items 1AW
NAVSSES technical code drawings and specifications. Government Provided Machine
Shop Equipment is listed in Technical Exhibit J.5-02. These services include, but are
not limited to, planned and on-going test site construction, operation and maintenance
for the test sites, equipment, components and systems listed in Technical Exhibit J.5-
01. Machining material may consist of all metals (ferrous and non-ferrous), fiberglass,
Teflon, all plastics and other materials specified by the Government.

C.1.6.7.10 Crane Rigger Qualifications

The SP’s crane riggers shall meet all requirements of NAVFAC Publication P-307.
C.1.6.7.11 Crane Operator Qualifications

The SP’s crane operators shall meet all requirements of NAVFAC Publication P-307.
C.1.6.7.12 Qualification Records

The SP shall maintain individual licensing and/or training qualification records for each
of their crane operators, crane riggers and rigging gear inspectors IAW NAVFAC
Publication P-307, Sections 8 and 13.

C.1.6.8 Government Access to Facilities

The SP shall allow Government representatives unlimited access during operational
hours and after hours when required for emergent situations. The SP may, at their own
discretion, provide escorts to accompany Government representatives while in SP-
operated spaces. In all such cases, the SP shall be notified of entry and circumstances
requiring entry at the earliest practical time.

C.1.6.9 Call List

The SP shall provide an ordered call list in case of emergencies and when Government
access to the facilities is required after normal working hours. This call list shall contain
the names and telephone numbers of those individuals who can perform and are
familiar with all the duties as described in this PWS.

C.1.7 Prevention and Control of Workplace Hazards

Safety is an important concern in any work environment. In the heavy industrial
environment of Code 914, safety may be a matter of life and death. Within 30 days
after contract award, the SP shall develop, submit for DGR approval, implement and
maintain a Safety and Environmental Program and accomplish all requirements of this
PWS in complete accordance with NAVSSESINST 5100.14 (series) Environmental and
Fire Compliance.

All SP facilities and work areas shall be subject to routine Government inspections
without notification. A report of violations found during inspections will be provided in
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writing to the SP’s Project Manager (PM). The PM shall provide written details of
corrective action taken to the DGR within ten (10) workdays after receipt of notification
of fire, safety and/or environmental violations.

The SP shall properly store and stage for disposal all hazardous waste generated 1AW
49 CFR.

C.1.7.1 Accident Reporting

The SP shall immediately provide verbal notification to the DGR of any accident
resulting in serious injury or death to anyone while performing under this PWS. Follow-
up written documentation will be forwarded as soon as it becomes available.

C.1.7.2 Use of Personal Protective Equipment (PPE)

In all areas where SP employees work or transit, the SP shall acquire and direct the use
of safety equipment, personal protective equipment, and devices necessary to protect
employees as determined by the Government's Occupational Exposure Assessment
(OEA) or Industrial Hygiene Survey.

C.1.7.3 Hazardous Energy Control Program (Lockout/Tagout)

The SP shall develop and submit for DGR approval, Lockout/Tag out instructions which
comply with NAVSSESINST 5100.14 (Series) Hazardous Energy Control Program
consisting of energy control procedures, employee training and periodic inspections.
The program will ensure that before servicing or maintenance on any equipment where
the unexpected energizing, start-up or release of stored energy could occur and cause
injury, the equipment shall be isolated from the energy source and rendered inoperative.

C.1.7.4 Fines, Penalties, or Other Administrative Sanctions

The costs of all fines, penalties and administrative sanctions levied by the EPA, OSHA,
or any other governmental agency because of negligence, acts of omission, acts of
commission or any other fault of the SP in the performance of this PWS shall be borne
by the SP.

C.1.8 SECURITY

The SP shall be responsible for the care of Government property and documents under
the SP’s custody or control.

C.1.8.1 Key Control and Lock Combinations

The SP shall establish and implement a method to ensure that all keys issued to its
personnel are secured and are not used by unauthorized persons. In the event any
keys are lost or duplicated, the DGR will be notified immediately. The SP shall
reimburse the Government for the replacement or re-keying of locks. In the event a
master key is lost or duplicated, the Government shall replace all affected locks with the
total cost reimbursed by the SP.

C.1.8.2 Damage and Loss Reports

When Government property is damaged, lost or pilfered while in the care, custody or
possession of the SP or their employees, agents or subcontractors, an initial report will
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be passed immediately to the DGR. A full report of the facts and the extent of damage
or loss will follow the initial report within twenty-four (24) hours.

C.1.8.3 Security

Personnel hired directly or indirectly by the SP for work under this PWS shall have and
display a current identification card issued by authorized NAVSSES security personnel.
Personnel shall comply with NAVSSES security regulations. Those not complying with
these regulations will not be allowed to enter the facility. When an employee leaves the
SP’s employment, the employee’s badge shall be returned as prescribed by NAVSSES
security requirements.

C.1.8.4 Information Security

The SP shall safeguard information of a sensitive nature in accordance with Security
Program Manual CARDEROCKDIVINST 5500.4 (Technical Library). The SP shall
maintain and handle classified material in accordance with the technical library.

C.1.8.5 Security Clearances

The SP shall obtain a CONFIDENTIAL security clearance for all SP employees within
60 days of contract start date.

C.1.8.6 Operational Security

The SP shall notify the DGR immediately of any situation that might pose a risk to
Government personnel, facilities or property.

C.1.9 CONDUCT OF PERSONNEL

The SP shall be responsible for the performance and conduct of all SP employees,
agents and sub-contractors at all times. Personnel employed by the SP in the
performance of this contract, or any representative of the provider entering the facility,
shall abide by the security regulations listed in the contract and shall be subject to such
checks by the Government as deemed necessary. The SP shall not employ for
performance under this contract any person whose employment would result in a
conflict of interest with the Government’s standards of conduct.

C.1.9.1 Personnel Removal

Government rules, regulations, laws, directives and requirements which are issued
during the contract term relating to law and order, administration, and security shall be
applicable to all SP employees or representatives who enter any facility. Violation of
such rules, regulations, laws, directives or requirements may result in the command
removing personnel from the facility. Said removal to be at the sole discretion of the
Government upon determination, by an authorized Government official, that such action
is necessary in the interests of the Government. Removal of employees does not
relieve the SP from the responsibility for the work defined in this contract.

C.1.10 PROPERTY INVENTORIES

The labor cost for SP personnel engaged in conducting property inventories shall be
borne by the SP.
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C.1.10.1 Initial Inventory

The SP shall participate with its predecessor in a joint wall-to-wall inventory of all
facilities, equipment and property for which the SP assumes responsibility including all
SP working areas.

C.1.10.2 Joint Physical Inventory

The SP shall furnish the required labor to conduct an annual joint inventory (with the
Government) of the property in all areas under SP’s control. The Government will give
at least two (2) working days advance notice of the inventory to the SP.

C.1.11  Meetings, Conferences and Briefings

The SP shall participate in, and furnish input to scheduled and unscheduled meetings,
conferences and briefings that relate to the functions and services as required by the
Government.

C.1.11.1 Scheduled Meetings

The SP shall provide senior representation to RDT&E-related working groups and
meetings and/or other meetings as directed by the DGR (approximately two (2) per
month). All costs of attending such meetings shall be borne by the SP.

C.1.12 GOVERNMENT ACCESS TO DATA AND INFORMATION

The SP shall ensure that all SP-generated records, reports, files and other
documentation are made available to the Government during the performance of this
PWS. The SP shall obtain DGR approval before releasing any information that has
been generated, stored or archived related to this PWS to the SP’s corporate or other
off-site offices, to other Government contractors, or to private parties. All work products
become government property.

C.1.13 CONTINGENCIES

The Government establishes contingency plans to support national emergencies.
Within 90 days after contract award, the SP shall develop, submit for DGR approval,
implement and maintain, as necessary, plans and procedures to meet the
Government’s requirements for emergencies. The SP shall identify mission essential
personnel to meet critical requirements during increased Force Protection Condition
(FPCON) facility access limitations and provide a list of these personnel to the DGR.

C.1.13.1 After-Hours Emergent Requirements

The SP shall have sufficient personnel on call to respond to after-hours PWS
requirements within two (2) hours of notification by the DGR. Based on historical
experience, the SP shall respond to two (2) after-hours service requirements per month;
the average duration of each requirement is eight (8) man-hours.

C.1.14 QUALITY CONTROL

The Government will conduct systematic surveillance of all aspects of this PWS.
However, the Government’s quality assurance program is not a substitute for an internal
quality control program that the SP shall establish. The Government expects the SP to
detect and correct deficiencies before products and services are delivered to customers.
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The Government may change its quality assurance procedures and the frequency of
inspections at its discretion in order to ensure contract compliance by the SP.

C.1.14.1 Customer Feedback

The Government considers customer feedback to be an essential element of quality
control. The SP shall develop, and transmit to each customer, a customer feedback
survey form that may be transmitted (by the customer) via electronic mail to the SP’s
guality control manager and to the Government’s Quality Assurance Evaluator (QAE).

C.1.14.2 Quality Control Records

The SP shall produce, maintain for the life of this contract and provide for audit all
quality control records and reports and all records associated with the investigation and
resolution of customer complaints. All work products become government property.

C.1.15 Phase-In/Phase-Out of Service Provider Operations
C.1.15.1 Phase-in Period

The contract phase-in period is defined as the period between contract award and the
full performance date. The contract phase-in period shall be a maximum of 60 calendar
days.

- Employee recruitment

- Phase-in of key personnel

- Establishment of a project management office

- Obtaining all required certifications and clearances, including personnel security
clearances

- Interface with NAVSSES technical departments and NSWCCD during phase-in to
include meetings or status reports as considered necessary

- Equipment leases/acquisitions

- Supervision of phase-in

- Manning of phase-in

- Development and dissemination of operating instructions, procedures and control
directives

- Development of required deliverables

- Initial training

- Participation and transfer of Government furnished property inventories. All costs
incurred during the phase-in period shall be borne by the SP.

C.1.15.2 Phase-out Period

The SP, if a contractor, shall develop a phase-out plan to effect a smooth and orderly
transfer of contract responsibility to a successor. The plan will fully describe how the
SP shall, at a minimum, approach the following issues:

- Employee notification

- Retention of key personnel

- Turnover of work in progress, inventories, Government property
- Removal of SP property

- Data and information transfer
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- Any other actions necessary to ensure continuity of operations

The SP’s phase-out plan shall, at a minimum, require an inventory by the incumbent
and the Government before conducting an inventory between the incumbent and the
successor. The plan shall, at a minimum, also include:

- Reconciliation of all property accounts, requisitions, and work in progress

- Turn-in of excess property

- Clean-up of SP work areas

- Provisions for training of the successor’s personnel on Government-furnished
automated information systems, specialized equipment, and/or utilities systems used
in performance of this contract

The SP shall provide the phase-out plan to the DGR within 30 days of request.

C.1.15.3 Removal of Service Provider Equipment and Supplies

Within five (5) working days after the expiration of the contract the SP shall remove from
the premises all equipment and supplies that belong to the SP. If removal has not been
accomplished within five (5) working days, the Government will remove them at the
SP’s expense.

C.1.16 Reimbursement for Service Provider Purchases

This PWS allows for reimbursement of SP purchases to accomplish certain
requirements, with the circumstances for reimbursement described in applicable PWS
sections. The SP shall first obtain approval from the DGR for all reimbursable
purchases of $2,500 or more. Reimbursable purchases less than $2,500 do not require
prior approval. The SP shall submit completed invoices to the DGR for processing and
reimbursement.

C.2 ABBREVIATIONS, ACRONYMS AND DEFINITIONS

Abbreviations, acronyms and definitions used in this PWS are listed in Technical Exhibit
J.2-01.

C.3 GOVERNMENT FACILITIES, SERVICES and EQUIPMENT
C.3.1 GENERAL

All facilities, services, equipment and supplies to be furnished by the Government for
the SP’s use during the performance of this PWS are specified in paragraphs C.3.2
through C.3.5 and Technical Exhibits J.3-01 through J.3-04.

C.3.1.1 Property Accountability

For any supplies, material or equipment obtained from the Government, the SP shall
maintain sufficient records to establish accountability for the Government’'s property.
The SP shall be responsible for any property lost, damaged or destroyed. The SP shall
provide the DGR a semi-annual report of the status of Government-furnished property.

C.3.1.2 Condition of Facilities, Equipment, Furniture and Materials

All Government-furnished facilities, equipment and materials will be provided in “as is”
condition. Should the SP decline to accept government-furnished equipment and/or
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materials, the SP shall provide sufficient equipment and/or materials to accomplish all
requirements of this contract at the SP’s expense.

C.3.1.2.1 Repair and/or Replacement of Government-furnished Facilities

The costs of Preventive Maintenance, Corrective Maintenance (repairs), and/or
replacement of Government-furnished facilities will be borne by the Government
provided that the repairs or replacement are required due to fair wear and tear.

C.3.1.2.2 Maintenance of Government-furnished Equipment

All costs of parts for the Preventive Maintenance services and Corrective Maintenance
of Government-furnished equipment will be borne by the Government provided that the
parts are required due to fair wear and tear.

C.3.1.2.21 Tools

The Government will furnish the tool kits and individual tools shown at Technical Exhibit
C.J3-03. If required, tools will be calibrated as noted in Technical Exhibit C.J3-03

C.3.1.2.2.2 Bench Stock

The Government will furnish the bench stock on hand (determined by a joint inventory
signed by both the Government and the SP) the day prior to commencement of the
contract. The SP, for the duration of this contract, shall maintain adequate levels of
bench stock to properly perform the requirements of this PWS.

C.3.1.2.3 Replacement of Government-furnished Equipment and Furniture

The costs of replacement of Government-furnished equipment and furniture will be
reimbursed by the Government through the contract.

C.3.1.2.4 Repair/Replacement Costs Arising From Other Than Fair Wear and Tear

The labor and materials costs for the accomplishment of any preventive maintenance
services, corrective maintenance, or replacement of Government-provided facilities,
equipment, furniture and/or materials, which are due to other than fair wear and tear,
shall be borne by the SP.

C.3.2 FACILITIES

The Government will provide space for administrative offices and operational work
areas necessary for the performance of this PWS.

C.3.2.1 Designation of RDT&E Facilities

NAVSSES Building 633 Complex, NAVSSES Building 77H Complex, and NAVSSES
Building 1000 and/or any other NAVSSES building(s) designated by the DGR will be
used for the provision of the RDT&E support functions required by this contract.

C.3.2.2 Maintenance of Working Spaces

The SP shall maintain Government-furnished administrative offices and operational
work locations in a clean and orderly condition.
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C.3.2.2.1 Cleaning and Trash Disposal

The SP shall ensure that all work areas are cleaned after operations and that all trash
and debris that has accumulated in the work or storage areas, is picked up and placed
in trash receptacles, dumpsters or appropriate storage spaces prior to the close of
business each working day.

C.33 SERVICES
C.3.3.1 Industrial Hygiene Survey

The Government will conduct an annual Industrial Hygiene/Occupational Exposure
Assessment (OEA) of each NAVSSES workplace and provide reports concerning SP
facilities/work areas to the SP.

C.3.3.2 Telephone Services

The Government will provide telephone lines for use on official business only. The
Government will provide local and Defense Switched Network (DSN) service for those
lines. All costs of commercial long distance telephone calls that are not for official
business shall be borne by the SP.

C.3.3.3 Water and Plumbing Service
The Government will provide all potable water, sewer and plumbing services.
C.3.3.4 Steam, Heating and Air Conditioning

The Government will provide all steam and will service any existing steam plant,
integrated heating system, air conditioning system and hot water heater.

C.3.3.5 Electricity
The Government will provide all electricity.
C.3.3.6 Dumpsters

The Government will provide general trash dumpster(s) and will provide removal/
emptying services.

C.3.3.7 Hazardous Waste Disposal

The Government will provide for the disposal of any hazardous waste accumulated in
the execution of this PWS as specified in accordance with NAVSSESINST 4110.5

C.3.3.8 Pest Control
The Government will provide all pest control services.
C.3.3.9 Janitorial Services

The Government will provide scheduled custodial services for Government-furnished
facilities. Service provided by existing custodial contracts typically includes floor care,
servicing of restrooms and similar light housekeeping services.

C.3.3.10 Mail Services

The Government will provide routine intra-office mail services required to support official
Government business specified in this PWS.
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C.34 Public Safety
C.3.4.1 Fire Protection and Security

For all NAVSSES facilities, the Government will provide 24-hour security police and fire
protection to the extent necessary to ensure security and safety. Current emergency
telephone numbers will be provided to the SP prior to full performance start date.

C.3.4.2 Emergency Ambulance Transport

The Government will arrange for the emergency ambulance transport of SP staff that
require such transport because of an accident or illness that occurs while in or on
Government facilities. The SP employee will be transported to the nearest medical
facility capable of caring for the condition.

C.3.4.3 Management Information
The Government will provide:

- Plans, design specifications, technical drawings, normal and test operating
parameters and any other technical detail needed for the construction/operation of
the test sites

- Master Test Schedules

- Access to a technical library containing current hard copy or electronic publications
required for the performance of the SP’s construction, operations and maintenance
duties regarding the test sites

C.3.4.3.1 Testsite Training

During the contract performance period, the Government shall provide training on new
systems and system enhancements not in place at the time of contract start date to a
limited number of SP personnel who are expected to provide training to remaining SP
personnel. Prior to training, the new systems/enhancements must be presented to, and
approved by, the Mission Readiness Panel (MRP) in accordance with NAVSSESINST
3900.3 (series). This training may be on-site at the NAVSSES or at an off-site location
to be determined by the DGR.

C.3.5 GOVERNMENT-DIRECTED TRAVEL/TRAINING

The costs of any Government-directed travel and training shall be reimbursed by the
Government through the contract.

C.3.6 EQUIPMENT

The Government will provide complete engineering test sites, fuel storage tanks,
information technology equipment and other equipment to be used in the performance
of this PWS. Individual equipment items are listed in Technical Exhibit J.3-02 and
Machine Shop Equipment is listed in Technical Exhibit J.5-02.

C.3.6.1 Telephones

The Government will furnish telephones for the Building 633 and 77H complexes and
Building 1000.
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C.3.6.2 Furniture
The Government will provide all furniture listed in Technical Exhibit J.3-04.
C.3.7 PETROLEUM, OIL AND LUBRICANTS (POL)

The cost of all POL products required for the operation and maintenance of the test
sites and government-furnished equipment shall be the responsibility of the
Government.

C.3.8 Personal Protective Equipment (PPE)

The cost of all PPE required as a result of the Government's Occupational Exposure
Assessment will be reimbursed by the Government through the contract.

C4 SERVICE PROVIDER FURNISHED SUPPLIES AND EQUIPMENT
C4.1 GENERAL

Any facilities, services, materials, items of supply and/or equipment required to execute
the requirements of this PWS and not specifically listed as provided by the Government
in paragraphs C.3.1 through C.3.1.2.4 and Technical Exhibits J.3-01 through J.3.04 will
be provided by and at the expense of the SP.

CA4.2 EQUIPMENT OPERATION

All SP equipment operated at the site shall be maintained in proper working order and
operated in compliance with all Federal, state, DOD and Navy regulations and OEM
manufacturer specifications.

C.4.2.1 Ancillary Maintenance Materials

The cost of ancillary materials, including but not limited to bench stocks, rags, hand
cleaner, Stay-Dry and similar items necessary for the accomplishment of Preventive
Maintenance services and Corrective Maintenance of Government-furnished equipment
will be borne by the SP.

C.5 SERVICE PROVIDER’S DUTIES and REQUIREMENTS

The SP shall provide specified research, development; test and evaluation (RDT&E)
support services.

Ch1 CONSTRUCT, OPERATE and MAINTAIN TEST SITES
C.5.1.1 Test Site Construction

As directed by the DGR, the SP shall provide support services to erect/
disassemble/modify/alter test sites in accordance with the standards contained herein.
Blueprints of recent construction projects are included in the Technical Library.

C.5.1.2 Operations / Watch Standing Requirements

The SP shall operate prototype shipboard gas turbine propulsion systems, 600 and
1200 PSI marine steam propulsion systems, shipboard elevator systems, and other test
sites installed at NAVSSES in accordance with the applicable Engineering Operations
Sequencing System (EOSS) (Technical Exhibit J.1-03, Technical Library). Specific test
sites and systems and support equipment/ facilities to be operated are shown in
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Technical Exhibit J.5-01. When operating any test site/system, the SP shall have, as a
minimum, the number and type of personnel filling each position specified in the
applicable EOSS (Technical Exhibit J.1-03, Technical Library).

C.5.1.2.1 Deviations from the EOSS

The SP shall not deviate from the operating procedures and parameters specified in the
applicable EOSS unless authorized to do so, in writing, by the DGR. At the conclusion
of the test, the SP shall restore the test site equipment back to the specified EOSS
parameters and/or operating condition.

C.5.1.3 MAINTENANCE

As directed by the DGR, the SP shall perform preventive maintenance and corrective
maintenance services on the specified test sites, component systems, and support
equipment in accordance with the maintenance requirements of the specific test site
and using only authorized repair parts.

C.5.1.3.1 Maintenance Standard

The SP shall maintain all test sites and equipment listed in Technical Exhibits J.5-01
and J.3-02 to meet all requirements at the time and date specified by the requesting
NAVSSES engineer in accordance with OPNAVINST 4790.4C as modified by the
supporting Project Manager/Test Engineer (PM/TE).

C.5.1.3.2 Preventive Maintenance Services

The SP shall perform Preventive Maintenance (PM) services on the specific systems
and support equipment/facilities shown in Technical Exhibit (J.5-01) in accordance with
direction from PM/TE.

C.5.1.3.2.1 Frequency of PM Services

The SP shall perform PM services for each piece of equipment under the direction of
the PM/TE.

C.5.1.3.3 Corrective Maintenance

The SP shall perform corrective maintenance services on the specific test sites and
support equipment/facilities shown in Technical Exhibit (J.5-01) in accordance with the
applicable NAVSHIP (and OEM/Commercial) technical manual(s)/guidance provided by
the Project Managers or Test Engineers.

C.5.1.3.4 Maintenance Reporting Requirements

The SP shall report all preventive and corrective maintenance in accordance with
OPNAVINST 4790.4C (Technical Library). Technical Exhibit J.1-03 contains a list of
currently required reports.

C.5.1.3.5 Spare Parts Inventory

The SP shall procure, control and store sufficient spare parts to maintain all
equipment/sites at the required operational readiness level. The cost of these parts will
be reimbursed by the Government through the contract.
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C.5.1.4 Maintenance of Machine Shop Equipment

The SP shall perform Preventive Maintenance and minor repairs to Machine Shop
equipment to ensure that the equipment is operationally ready to meet the product and
delivery requirements of the requesting NAVSSES engineering department. Machine
Shop equipment to be maintained is listed in Technical Exhibit J.5-02.

C.5.2 INDUSTRIAL SUPPORT SERVICES
C.5.2.1 Planning and Estimating

The SP shall provide planning and estimating (including materials) support and provide
estimate(s) for construction, operation and maintenance of the following:

- Land based test sites

- Intakes and exhaust stacks, baffles, diffusers and plenum chambers

- All types of high and low pressure piping systems, vessels and internal piping

- Hulls, bulkheads, voids, main and auxiliary machinery space
modifications/alterations on surface ships

- Submarine hull and internal modifications/alterations

- Foundations for test sites, equipment and machinery

- Fuel Testing

C.5.2.2 Extreme Weather Operations/Equipment Protection

When directed by the DGR, the SP shall provide 24-hour on-site protection against
freezing weather damage to fuel lines and systems, steam lines, river and city feed
water and fire main piping, including test site related equipment in the 77H Complex and
633 Complex including all test sites and support facilities. The SP shall repair feed
water tank farm supply and return piping joint leakage caused by expansion in the
freezing weather. For safety reasons, SP personnel will communicate with other SP
personnel performing similar work in other locations. The SP shall also perform
required maintenance on the valves and level indicators to repair damage caused by
extreme weather in accordance with NAVSSESNOTE 3140.

C.5.2.3 Kitting Support for Ship Alterations and Machinery Alterations

The SP shall provide kitting support for Ship and Machinery Alterations Programs.
Kitting support involves receiving, storing, inventorying, packaging and shipping of all
parts, equipment, systems, components and tools required to perform operations
supporting the Ship and Machinery Alterations Program. This work is performed in
Building 1000. This work is currently performed by warehousing personnel.

C.5.2.4 Fuel Systems and Operations

The SP shall receive, store and deliver fuel oil to the point of consumption in sufficient
time for the conduct of tests as requested by the DGR. Historically, there have been 2-
3 receipts by barge and 2-3 receipts by truck of bulk fuel oil to the Building 77H complex
per annum.

The SP shall maintain two (2) tank farms consisting of seventeen fuel oil storage/service
tanks. The current petroleum tank inventory is provided in Technical Exhibit J.5-03.
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The SP shall comply with the NAVSSES Storage Tank Management Plan, NAVSSES
5090.4 (series) and OPNAVINST 5090.1 (series) during fuel oil deliveries, transfers and
operations.

SP shall estimate the fuel requirement for the following calendar month based on the
projected schedule of operations of the test sites. The SP shall notify the DGR of the
need to order fuel when levels reach not less than 15% of total storage tank capacity.

The SP shall provide the fuel estimate to the DGR not later than (NLT) 14 calendar days
prior to projected usage.

C.5.2.4.1 Fuel Oil Sampling at Time of Receipt

The SP shall take fuel oil samples from each delivering truck tank and/or barge
compartment at the point of receipt and shall keep samples readily available for
inspection for two (2) calendar weeks after they are drawn.

C.5.2.4.2 Sampling Fuel Oil Prior to Boiler Operations 633 Complex

Prior to boiler operation, the SP shall provide “grab” fuel oil samples taken from the top,
middle and bottom location of each storage/service tank for visual inspection.

Within 48 hours of a request by the DGR for special testing, the SP shall provide special
samples for laboratory inspection/analysis.

C.5.2.4.2.1 Quarterly Fuel Oil Samples

SP shall take quarterly tank/belly drain/sump samples from each storage/
service tank. Based upon the quarterly sample result, the SP shall remove any free
water from the storage/service fuel tanks.

C.5.2.4.3 Waste Fuel Oil Removal

The SP shall remove and arrange through the Environmental Office, Code 357, for the
disposal of all waste oil/oily water generated by the sampling procedures above 1AW
NAVSSES Instruction 5100.14 (series).

C.5.2.4.4 Oil Management - 633 Complex

The SP shall receive fuel oil delivered by tank trucks and store fuel oil in eleven fuel oil
storage/service tanks (total capacity 170K gallons).

C.5.2.4.5 Oil Management — 77H Complex

The SP shall receive fuel delivered by barge or truck IAW NAVSSESINST 4780.1
(series) and store in three (3) fuel oil storage and three (3) service tanks (total capacity
361K gallons) located at the 77H Complex.

C.5.2.45.1 Gas Turbine Fuel

The SP shall supply gas turbine fuel to the DDG-51 LBES and other test sites located in
the 77H Complex via the site DDG-51 LBES Fuel Oil Purifier and Day Tank using two
(2) Fuel Oil Transfer Pumps located in the 77H Fuel Farm. The SP shall take fuel
samples upon request from the technical engineering departments as needed.
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C.5.2.4.5.2 Diesel Engine Fuel

The SP shall deliver fuel for use on Diesel Engine Test Sites from the bulk storage
tanks located at the 77H Complex to the two (2) 500-gallon Diesel Test Facility Service
Tanks. When fuel is delivered from the day tank, the SP shall monitor the day tank level
and all valves, gages, filters and associated equipment.

C.5.2.4.6 Fuel Oil Tank Plans, Inventories and Reports

The SP shall provide input to the NAVSSES Storage Tank (ST) Management Plan for
petroleum tanks under their control IAW NAVSSESINST 5090.4 and Chapter 16 of
OPNAVINST 5090.1 (series) annually or as otherwise required by the DGR.

C.5.2.4.6.1 Tank Inventories

The SP shall maintain a current inventory of all petroleum tanks under their control. At
a minimum, tank inventories provided by the SP shall include the tank type, volume,
installation date, contents and a site map with tank registration numbers. The current
petroleum tank inventory is provided in Technical Exhibit J.5-03.

C.5.2.4.6.2 Tank Inspection

The SP shall visually inspect storage/service tanks under their control for leaks monthly
as specified in NAVSSES 5090.4 (series). The SP shall record inspection results and
submit to the Environmental Office, Code 357, in the format shown in NAVSSESINST
5090.4 (series).

C.5.2.4.6.3 Utilization and Maintenance of Barges

The SP shall check each of the two (2) barges weekly for seaworthiness as well as the
condition of brows, camels, mooring lines and the oil boom. Inspections shall be
accomplished IAW NAVSSESINST 4780.1 (series). The SP shall forward a copy of the
weekly inspection to the DGR for inclusion in the Service Craft Inspection Log
(NAVSSES 4780/1) for each cratft.

C.5.25 WEIGHT HANDLING EQUIPMENT (WHE) SERVICES

The SP shall operate one (1) Class | mobile crane, 17 Class Il cranes and 45 non-cab
operated Class Il cranes in support of the NAVSSES engineering departments and in
the fulfillment of the requirements of this contract. Technical Exhibit J.1-01 shows the
anticipated workload for crane operations.

C.5.2.5.1 Crane Operations

The SP shall operate and crew/staff all Class | mobile, Class Il and non-cab operated
Class Il cranes required for construction and dismantling, operation and maintenance in
support of RDT&E functions at the Building 633 and 77H complexes and Building 1000,
IAW NAVFAC Publication P-307. The SP will also be responsible for the inspection,
testing and certification of chain falls and non-electric Category Il gantry cranes IAW
NAVFAC Publication P-307. Some WHE work may also take place in Building 542,
NAVSSES Shipping and Receiving.
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C.5.2.5.2 Crane Certification Records/Proof Test

The SP shall review records of all SP-operated cranes and prepare a notification to the
DGR of the need to certify crane(s) whose certification will expire within three (3)
months. The SP shall maintain records of all crane certifications for the life of the
contract and turn them over to the DGR upon completion of the contract. The SP shall
not operate cranes without a current crane certification (condition inspection and load
test) conducted/certified by the Government IAW NAVFAC Publication P-307. The SP
shall maintain on file an OEM manufacturer’s proof test certificate for each piece of
NAVFAC Publication P-307, Section 14 equipment in their inventory.

C.5.2.5.3 Maintenance of WHE Equipment Other Than Cranes

The SP shall inventory, maintain, test, mark and inspect all active rigging gear and other
non-crane weight handling equipment IAW NAVFAC Publication P-307, Section 14.
The SP’s rigging gear inspectors shall meet all requirements of NAVFAC Publication P-
307, Section 13.

C.5.2.5.4 Inspection of Rigging Equipment

The SP shall visually inspect equipment prior to each use. The SP shall formally
inspect all rigging equipment annually IAW NAVFAC Publication P-307. Only qualified
riggers may inspect rigging equipment.

C.5.2.5.5 Storage

The SP shall store all lift-capable rigging gear and other NAVFAC Publication P-307,
Section 14 weight handling equipment in designated secured enclosures in each
building complex (Buildings 633 — 9 enclosures, 77H — 3 enclosures and 29 — 1
enclosure). Separate storage must be provided for operations that require travel. A list
of all equipment to be stored is provided in Technical Exhibit J-5-04

C.5.2.5.6 Disposal

The SP shall remove all unsatisfactory equipment and gear from weight handling
service upon discovery and dispose of IAW NAVFAC Publication P-307. Disposal
includes rendering the equipment inoperable by cutting, burning, or other approved
method witnessed and recorded by a certified rigger.

C.6 RECORDS, REPORTS and SUBMITTALS

The SP shall prepare, process and maintain all records, reports, submittals and
correspondence related to the work requirements of this PWS in an electronic format
readable by Government computers. The Government currently uses Microsoft Office
2000.

C.6.1 Reports

The SP shall generate and deliver the required reports shown in Technical Exhibit J.6-
01 to the DGR as specified.

12/22/03 C-20



Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.1-01
PROJECTED WORKLOAD
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NAVSSES Philadelphia PROJECTED WORKLOAD RDTE Support Services

| Projected Workload in Hours

Operations - 9,682
Construction - 19,561
Maintenance/Repair - 4,239

Total Industrial Support - 12,855
Total - 46,337

Technical Exhibit J.1-01 Page 1 of 1
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TECHNICAL EXHIBIT J.1-02
PERFORMANCE REQUIREMENTS SUMMARY
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NAVSSES Philadelphia RDT&E Support Services
PERFORMANCE REQUIREMENTS SUMMARY

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
Cb5.11 Test Site Construction Provide support services to erect/disassemble test sites. 90% Planned
Sampling
. Operate all prototype shipboard gas turbine propulsion o
€512 Operations systems, 600 and 1200 PSI steam propulsion systems, 95% g;i:mlie}]d
shipboard elevator systems, and any other test sites installed at pling
NAVSSES.
C.5.13.2 Preventive Maintenance Perform Preventive Maintenance services on the specific 90% Planned
) systems and support equipment/facilities. )
Services Sampling
C.5.1.33 Corrective Maintenance |Perform corrective maintenance services on the specific test 90% Planned
sites and support equipment/facilities. Sampling
. . Perform Preventive Maintenance and minor repairs to Machine 90%
€5.1.4 I\S/Ir?(l)ntelzzninic?ngmvlachme Shop equipment to ensure that the equipment is operationally g;i:mlie}]d
P Equip ready to meet the product and delivery requirements of the pling
requesting NAVSSES engineering department.
Cb5h.21 Planning and Estimating |Provide planning and estimating (including materials) support 90% Planned
and provide Independent Government Estimate(s) for Sampling
construction, operation and maintenance.
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NAVSSES Philadelphia RDT&E Support Services
PERFORMANCE REQUIREMENTS SUMMARY

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
C.5.2.2 Extreme Weather Provide 24-hour protection against freezing weather damage to 90% Planned
Operations/Equipment  |fuel lines/systems, steam/river, water/city water/feed water/fire Sampling
Protection main piping/including test site related equipment in the 77H
Complex and 633 Complex including all test sites and support
facilities.
. : Obtain fuel oil analyses documentation from the shipper and 90%
C.5231 Fuel Q” Analyses Prior to forward to Code 357 (NAVSSES Environmental Office). Plann_ed
Receipt of Fuel Sampling
. . Take fuel oil samples from each delivering truck tank and/or 90%
€52.311 Ef;re,le(g'fl S:{:neri’“pg at barge compartment at the point of receipt and shall keep g;i:mlie}]d
P samples readily available for inspection for two (2) calendar pling
weeks after they are drawn.
. . . Provide “grab” fuel oil samples taken from the top, middle and o
C5.23.1.2 FU.QI Oil Sampllng Prior to bottom location of each storage/service tank for visual 90% Plann_ed
Boiler Operations 633 . : Sampling
inspection.
Complex
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NAVSSES Philadelphia RDT&E Support Services
PERFORMANCE REQUIREMENTS SUMMARY

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
. Take quarterly tank/belly drain/sump samples. Based upon the o
€52.3.13 g;s]rt?ég Fuel Oil guarterly sample result, the Service Provider shall remove any 90% g;i:mlie}]d
P free water from the storage/service fuel tanks. pling
. Remove and dispose of all waste oil/oily water generated by the 90%
€5232 Waste Fuel Oil Removal sampling procedures above IAW NAVSSES Instruction 5100.14 g;i:mlie}]d
(series). pling
. Receive fuel oil delivered by tank trucks and store fuel oil in o
€5233 Oil Management-633 eleven fuel oil storage/service tanks (total capacity 170K 90% Plann_ed
Complex Sampling
gallons).
Cb5234 . Receive fuel delivered by barge or truck IAW NAVSSESINST o
ggnlz/la}g)a(lgement-WH 4780.1 (series) and store in three (3) fuel oil storage and three 90% g;i:mlie}]d
P (3) service tanks (total capacity 361K gallons). pling
C.5.234.1 Gas Turbine Fuel Supply fuel to the DDG-51 LBES and other test sites located in 90% Planned
the 77H Complex via the site DDG-51 LBES Fuel Oil Purifier Sampling
and Day Tank using two (2) Fuel Oil Transfer Pumps located in
the 77H Fuel Farm.
C.5.234.2 Diesel Engine Fuel Deliver fuel for use on Diesel Engine Test Sites from the bulk 90% Planned
storage tanks located at the 77H Complex to the two (2) 500- Sampling
gallon Diesel Test Facility Service Tanks.
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NAVSSES Philadelphia RDT&E Support Services
PERFORMANCE REQUIREMENTS SUMMARY

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
. Provide input to the NAVSSES Storage Tank (ST) Management 90%
€52.35 ::r:\j/zln(tjc;lrigin; Ifz)leanc')sr’ts Plan for petroleum tanks under their control IAW g;i:mlie}]d
P NAVSSESINST 5090.4 and Chapter 16 of OPNAVINST 5090.1 piing
(series) annually or as otherwise required by the DGR.
C.5.235.1 Tank Inventories Maintain a current inventory of all petroleum tanks under their 90% Planned
control. At a minimum, tank inventories provided by the Service Sampling
Provider shall include the tank type, volume, installation date,
contents and a site map with tank registration humbers.
. Visually inspect storage/service tanks under their control for o
€5.2.352 Tank Inspection leaks monthly as specified in NAVSSES 5090.4 (series). The 90% g;i:mlie}]d
Service Provider shall record inspection results and submit to pling
the Code 357, Environmental Office, in the format shown in
NAVSSESINST 5090.4 (series).
0,
C.5.2353 Utilization & Maintenance |Check each of the two (2) barges weekly for seaworthiness as 90% Planned
of Barges well as the condition of brows, camels, mooring lines and the oil Sampling
boom.
. Operate and crew/staff all cranes required for construction and 94%
€524.1 Crane Operations dismantling, operation and maintenance in support of RDT&E g;i:mlie}]d
functions at the Building 633 and 77H complexes and Building pling
1000, IAW NAVFAC Publication P-307.
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NAVSSES Philadelphia

PERFORMANCE REQUIREMENTS SUMMARY

RDT&E Support Services

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
L Review records of all service provider-operated cranes and 94%
€.5.24.2 g::r(])?d(-s:/eglrfé%?tl?gst prepare a notification to the DGR of the need to certify SP;;?nl_e}]d
crane(s) whose certification will expire within three (3) piing
months. The Service Provider shall maintain records of all
crane certifications for the life of the contract and turn
them over to the DGR upon completion of the contract.
Maintain on file an OEM manufacturer’s proof test certificate for
each piece of NAVFAC Publication P-307, Section 14
equipment in their inventory.
C.5.243 Maintenance of Rigging |Inventory, maintain, test, mark and inspect all active rigging 95% Planned
Gear & Other Section 14 |gear and other non-crane weight handling equipment IAW Sampling
Equipment NAVFAC Publication P-307, Section 14.
. Remove all unsatisfactory equipment and gear from weight 90%
€524.6 Disposal handling service upon discovery and dispose of IAW NAVFAC Plann_ed
Publication P-307. Disposal includes rendering the equipment Sampling
inoperable by cutting, burning, or other approved method
witnessed and recorded by a certified rigger.
. . Provide support for alterations and modifications in support of 92%
€531 inggg‘grnd &&I\/Isgé)ig]czgtlir;; shipboard and submarine in-service engineering efforts of the SP;;?[?Iie}]dg
NAVSSES technical codes.
Support
C.53.2 Shipboard & Submarine |Provide support for Casualty Repair in support of shipboard and 90% Planned
Casualty Repair Support [submarine in-service engineering efforts of the NAVSSES Sampling
technical codes.
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NAVSSES Philadelphia RDT&E Support Services
PERFORMANCE REQUIREMENTS SUMMARY

Acceptable
Quality
Level (AQL)
PWS % Method of
Line Item Requirement Standard Surveillance
C.5.33 Equipment Removal & Provide support services to NAVSSES t_echni_cal codes f(_)r 90% Planned
onboard equipment removal/transfer on inactive Navy ships. )

Transport Support Sampling
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.1-03
TECHNICAL LIBRARY
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NAVSSES Philadelphia RDT&E Support Services
Technical Library

INDUSTRY STANDARDS

NUMBER TITLE

ASME Boiler and Pressure Vessel Code

ASME CSD-1 Controls and Safety Devices for Automatically fired boilers

IEEE 80 Guide to Safety in AC Substation Grounding

NEC National Electric Code

Standard 15-1994

NFPA National Fire Protection Association

NFPA 13 Standard for the Installation of Sprinkler Systems

NFPA 25 Standard for the Inspection, Testing and Maintenance of Water-Based Fire
Protection Systems

NFPA 30 Flammable and Combustible Liquids Code

NFPA 30A Automotive and Marine Service Station Code

NFPA 70 National Electrical Code

NFPA 72 and 90A National Fire Alarm Code, Standard for the Installation of Air-Conditioning and
Ventilating Systems

NFPA 780 Standard for the Installation of Lightning Protection Systems

NAVFAC POLICY AND GUIDELINES

NUMBER TITLE

MO-110 Paints and Protective Coatings

MO-114 Building Maintenance Plumbing, Heating, and Ventilation
MO-201 Operation of Electric Power Distribution Systems
MO-321 Maintenance Management of Shore Facilities

P-307 NAVFAC - Management of Weight Handling Equipment

NAVFAC INST 11200.33 Audit and Validation of the Maintenance Management of Weight handling
Equipment at Naval Activities
NAVFAC INST 11450.1 Management of Weight Equipment

DEPARTMENT OF THE NAVY

OPNAV

NUMBER TITLE

4110.2 Hazardous Material Control and Management

4790.4 Ship’s Maintenance Material Management Manual

5090.1 Environmental and Natural Resources Program Manual
5100.8 Navy Occupational Safety and Health Program

5100.23 Navy Occupational Safety and Health Program Manual
SECNAV

NUMBER TITLE

5090.5 Management and Elimination of Ozone Depleting Substances

5100.10 DON Policy for Safety, Mishap Prevention, and Occupational Health Programs
11260.2 Navy Weight Handling Program for Shore Activities

DEPARTMENT OF DEFENSE

5220.22 National Industrial Security Program Operating Manual
MIL-HDBK-1152 Inspection and Certifications of Boilers and Unfired Pressure Vessels
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NAVSSES Philadelphia RDT&E Support Services
Technical Library

FEDERAL LAWS

Resource Conservation and Recovery Act (RCRA). The law was enacted in 1976 and covers
regulations 40 Code of Federal Regulations (CFR) Parts 146, 148, and 260 - 299. These parts
regulate facilities like IHDIV, NSWC that manage and/or dispose of hazardous waste.

Toxic Substances Control Act (TSCA). The law was enacted in 1976 and covers regulations 40
CFR Parts 700 - 799. These parts are designed to regulate chemical substances which present an
unreasonable risk of injury to health or the environment; regulate the manufacture, processing,
distribution, use, marking and disposal of polychlorinated biphenyls (PCBs); and establish a program
for asbestos removal from schools and require studies into the dangers of asbestos in public and
commercial buildings.

Clean Water Act (CWA). The law was enacted in 1972 and covers regulations 40 CFR Parts 104 -
140 and 401 - 471. These parts establish quantity limits for reporting spills of oil and hazardous
substances and require facilities like IHDIV, NSWC to reduce and eventually eliminate the amount of
wastewater discharged into waterways through the National Pollutant Discharge Elimination System
(NPDES).

Safe Drinking Water Act (SDWA). The law was enacted in 1974 and covers regulations 40 CFR
Parts 141 - 147 and 149. These parts set public drinking water standards and protect underground
water sources, through various means, including controls on the use of injection wells for the
disposal of wastes.

Hazardous Material Transportation Act (HMTA). The law was enacted in 1975 and covers
regulations 49 CFR Parts 171 - 195. These parts establish the Department of Transportation (DOT)
regulations for transporting hazardous material and hazardous waste.

Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA). The law
was enacted in 1980 and focuses on closed waste site problems, spill responses and issues of
liability and cleanup funding. This law was reauthorized in 1986 by the Superfund Amendments and
Reauthorization Act (SARA) and covers regulations 40 CFR Parts 350 - 372.

Clean Air Act (CAA). The law was enacted in 1970 and covers regulations 40 CFR Parts 50 - 99.
These parts govern the emission of hazardous air pollutants into the environment.

Defense Authorization Act FY1993 - Section 326 (PL 102-484)

Freedom of Information Act of 1975 5 U.S.C., Section 552

Public Law 93-502 5 U.S.C., Section 552

Title 18, Sections 793 and 798 of the United States Code Disclosure of Information
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NAVSSES Philadelphia RDT&E Support Services

Technical Library

FEDERAL REGULATIONS

NUMBER

29 CFR 1910

29 CFR 1910.134
29 CFR 1910.135
29 CFR 1910.136
29 CFR 1910.145
29 CFR 1910.146
29 CFR 1910.147
29 CFR 1910.1001
29 CFR 1910.1200
29 CFR 1926

29 CFR 1926.32
29 CFR 1926.1101
40 CFR

40 CFR 82

40 CFR 260-268
40 CFR 761

49 CFR
49 CFR 172

TITLE
Occupational Safety and Health Standards for General Industry
Respiratory Protection
Head Protection
Foot Protection
Specifications for accident Prevention Signs and Tags
Permit-required confined spaces
The control of hazardous energy (lockout/tagout)
Asbestos
Hazard Communication
Safety and Health Regulations for Construction
Definitions
Asbestos
Protection of Environment
Protection of Stratospheric Ozone
Hazardous Waste Management System
Polychlorinated biphenyls (PCBs) Manufacturing, Processing, Distribution in
Commerce, and Use Prohibitions
Transportation
Hazardous Materials Table" Appendix 172.101, List of Hazardous Substances and
Reportable Quantities

U.S. NAVAL SUPPLY SYSTEMS COMMAND INSTRUCTIONS
NAVSUP PUBLICATION 538 Material Handling Equipment Maintenance

Technical Exhibit J.1-03
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NAVSSES Philadelphia RDT&E Support Services
Technical Library

NSWCCD Carderock Division Instructions

INST DATE CODE | SUBJECT
2300.1 3 Nov 98 | 302 INAPPROPRIATE USE OF THE INTERNET
2300.2A 15 Feb 02 | 302 FIREWALL SECURITY PROGRAM
3100.1 26 Jul 02 | 002 EMERGENCY MANAGEMENT PLAN
12 Sep NSWCCD DIVING PROGRAM
3150.5 99 002
4101.1C 310ct00 | 36 ENERGY MANAGEMENT PROGRAM
4734.1A 8 Apr 02 | 9534 METCAL PROGRAM
4855.4D 12 Feb 99 | 96 SUBSAFE/LEVEL | SYSTEMS MANUAL NON-NUCLEAR
4855.7 17 Feb 94 | 9452 UNSATISFACTORY MATERIAL REPORTING (UMR) PROGRAM
4855.8 9 Aug 95 | 9601 PROCEDURES FOR DOWNGRADING CONTROLLED MATERIAL (CM)
5000.1A 17 Jul 00 | 005 COMMAND EVALUATION AND REVIEW (CER) PROGRAM
9 AUG DIVISION MANAGEMENT SYSTEM (DMS) QUALITY MANUAL
5000.2A 02 307
5100.1 30 Sep 94
CH-1 5 Apr 96
CH-2 21 Nov 99 | 35 OCCUPATIONAL SAFETY AND HEALTH MANUAL
5100.8A 20 Dec 99
CH-1 2NovO0l1l |35 RADIATION SAFETY PROGRAM

5200.1 19 Mar 97 | 005 MANAGEMENT CONTROL PROGRAM

5239.1 15 Nov 98 | 302 WWW POLICY AND PROCEDURES

5239.2A 24 Jul 02 | 302 VIRTUAL PRIVATE NETWORK (VPN) POLICY

5239.3A 10ct02 | 302 NOTIFICATION OF OVERSEAS/OCONUS TRAVEL AND EMAIL/NETWORK
5355.2 150ct 93 | 32 DRUG-FREE WORKPLACE

5500.4B 24 Jul 02 | 308 SECURITY PROGRAM MANUAL

CARDEROCK SITE VEHICLE CONTROL AND TRAFFIC ENFORCEMENT
5560.1 20 Dec 99 | 308 PLAN

5910.1 12 Feb 99 | 3603 SPACE ALLOCATION PROCESS

6280.1C 2Aug93 | 35 AIR POLLUTION PLAN
7040.1A 4 Nov 93 | 31 SUPPLY DEPARTMENT CHARGING POLICY
9090.2 9Sep 93 | 6234 QUALIFICATION AND CERTIFICATION OF NDT PERSONNEL

11262.2 12 Jun 97 | 3612 MANAGEMENT OF WEIGHT HANDLING EQUIPMENT
11320.1D | 1 Aug 94 | 306 NSWCCD FIRE BILL

Technical Exhibit J.1-03
Page 4 of 7



NAVSSES Philadelphia

RDT&E Support Services
Technical Library

NSWCCD Carderock Division Notices

NOTE DATE CODE | SUBJECT

5090 5 Dec 94 35 DIVISION POLICY AND RESPONSIBILITIES FOR ENVIRONMENTAL
COMPLIANCE AND PROTECTION

5215 11 Jun 03 3092 SEMIANNUAL DIRECTIVES INDEX AND REVIEW

5239 11 Dec 01 | 302 MODEM POLICY

5420 1 Dec 94 35 ENVIRONMENTAL COMPLIANCE BOARDS

5450 26 Aug 96 | 20 ORGANIZATION AND FUNCTIONAL STATEMENTS OF THE TOTAL SHIP
SYSTEMS DIRECTORATE, CODE 20

5450 3 Sep 97 012 ORGANIZATIONAL AND FUNCTIONAL STATEMENTS OF THE BUSINESS
DEVELOPMENT OFFICE, CODE 012

5450 14 Sep 00 | 5010 ORGANIZATION AND FUNCTIONAL STATEMENTS OF THE
HYDROMECHANICS DIRECTORATE, CODE 50

5450 2 Nov 00 60 ORGANIZATION AND FUNCTIONAL STATEMENTS OF THE SURVIVABILITY,
STRUCTURES, AND MATERIALS DIRECTORATE, CODE 60

5450 5 Aug 02 30 REORGANIZATION OF THE OFFICE OF THE COMMANDER, CODE 00, AND
THE OPERATIONS DIRECTORATE, CODE 30

5450 1 Oct 02 90 REORGANIZATION OF THE MACHINERY RESEARCH AND ENGINEERING
DIRECTORATE, CODE 90
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NAVSSES Philadelphia RDT&E Support Services
Technical Library

NAVSSES Instructions

INST DATE CODE | SUBJECT

1601.1M 14 Feb 02 | 0201 NSWCCD-SSES WATCHSTANDING ORGANIZATION AND
RESPONSIBILITIES

1601.3 14 Feb 02 | 912 FUNCTIONS AND RESPONSIBILITIES OF THE AFTER HOURS TECHNICAL
WATCH AND MESSAGE CENTER

3900.3D 23 Feb 98 | 911 MISSION READINESS PANELS (MRP)

4110.5 9 Jul 97 35 HAZARDOUS MATERIAL CONTROL AND MANAGEMENT (HMC&M) AND
HAZARDOUS COMMUNICATION (HAZCOM) PROGRAM

4130.1 12 Aug 942 CONFIGURATION MANAGEMENT POLICY AND GUIDANCE

02
4150.1 19Jun 81 | 912 | SHIP SYSTEMS ISE ADVISORY PROGRAM
CH-1 27 Aug
CH-2 82

4 Jun 95

4720.2C 9 Apr99 | 915 PROCESS AND POLICY FOR SHIPBOARD INDUSTRIAL WORK
4730.2B 18 Dec 912 INSURV SUPPORT REQUIREMENTS FOR TRIALS AND MATERIAL

CH-1 91 INSPECTIONS OF SHIPS AND SERVICE CRAFT
CH-2 21 Sep

92

18 Dec

92

4780.1B 16 Feb 96 | 3632 UTILIZATION AND MAINTENANCE OF SERVICE AND SMALL CRAFT
4855.8A 29 Oct 99 | 9126 SOP FOR SUBMARINE RELATED WORK

5090.1A 26 Mar 01 | 35 AIR POLLUTION EPISODE PLAN
5090.2 30 Apr96 | 35 AIR EMISSIONS COMPLIANCE
5090.3 10Jun 97 | 35 MANAGEMENT PLAN FOR EQUIPMENT CONTAINING OZONE DEPLETING
SUBSTANCES (ODS)
5090.4 28 Nov 35 STORAGE TANK MANAGEMENT PLAN
CH-1 01
14 Feb 02
5100.14F | 20 Feb 03 | 35 OCCUPATIONAL SAFETY AND HEALTH PROGRAM MANUAL
5530.6 50ct98 | 028 AUTOMATIC ACCESS CONTROL AND INTRUSION DETECTION SYSTEMS
5530.7A 29 Mar 01 | 028 THREAT CONDITIONS (THREATCON) PLAN
5530.9 4 Jan 99 | 028 PHYSICAL SECURITY REVIEW BOARD (PSRB)
5530.10 17 Dec 028 PHYSICAL SECURITY REVIEW COMMITTEE (PSRC)
98

5530.12 10 Feb 99 | 028 AFTER-HOURS ACCOUNTABILITY SYSTEM (NIGHT ORDERS)

9234.1 29 Mar 01 | 933 PROCEDURES FOR SHIPBOARD MARINE GAS TURBINE REPLACEMENT
AUTHORIZATION

11300.1B | 5Jun97 | 363 STANDARDS AND RESPONSIBILITIES FOR ELECTRICAL INSTALLATIONS
11320.2A | 19Jul 00 | 022 FIRE PROTECTION AND PREVENTION FOR NSWCCD-SSES
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NAVSSES Philadelphia RDT&E Support Services

Technical Library

NAVSSES Notices

NOTE DATE CODE | SUBJECT
3100 1Dec94 | 0201 | URGENT COMMUNICATIONS RESPONSE KIT
CH-1 10 Sep 95
3140 23Jun95 | 022 EXTREME WEATHER PLAN
CH-1 30 Jun 95
CH-2 30 May 96
CH-3 22 Dec 98
DTRC Instructions
INST DATE CODE | SUBJECT
2030.1B | 4 May 87 36 | TELEPHONE COMMUNICATIONS SYSTEMS
5090.4A | 24 May 88 35 | OIL SPILL CONTINGENCY PLAN
5500.3 18 Nov 85 38 | PURCHASE OF PORTABLE AUDIO ELECTRONIC EQUIPMENT FOR THE
PURPOSE OF SOUND COVER
11014.1D | 21 Oct 86 36 | REQUEST FOR PUBLIC WORKS AND INDUSTRIAL SERVICE
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Performance Work Statement

TECHNICAL EXHIBIT J.2-01
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NAVSSES Philadelphia
ABBREVIATIONS, ACRONYMS, and DEFINITIONS

RDT&E Support Services

I. Abbreviations and Acronyms

Abbreviation/Acronym

CA
CFR
DDG
DGR
DOD
DSN
DTRC
EOSS
EPA
FPCON
GFE
GFF
GFM
GFP
GFS
HAZMAT
HM&E
IH
NAVSSES
OSHA
PE

PM
PMS
OEA
PRS
PWS
QA
QAE
QASP
QC
RDT&E
SP

TE

[l. Definitions of Terms

Term
Commercial Activities
Code of Federal Regulations
Guided Missile Destroyer
Designated Government Representative
Department of Defense
Defense Switched Network
David Taylor Research Center (Carderock)
Engineering Operating Sequencing System
Environmental Protection Agency
Force Protection Condition
Government Furnished Equipment
Government Furnished Facilities
Government Furnished Material
Government Furnished Property
Government Furnished Services
Hazardous Material
Hull, Mechanical and Electrical
Industrial Hygiene
Naval Ship Systems Engineering Station
Occupational Safety and Health Administration (or Act)
Program Engineer
Program Manager
Planned Maintenance System
Occupational Exposure Assesment
Performance Requirements Summary
Performance Work Statement
Quality Assurance
Quality Assurance Evaluator
Quality Assurance Surveillance Plan
Quality Control
Research, Development, Test and Evaluation
Service Provider
Technical Exhibit

As Directed, As Required, As Permitted, Approval, Acceptance. Terms that indicate that

direction, requirement, permission, approval, or acceptance of the Contracting Officer
are intended unless stated otherwise.
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NAVSSES Philadelphia RDT&E Support Services
ABBREVIATIONS, ACRONYMS, and DEFINITIONS

Contracting Officer’'s Representative (COR). The Contracting Officer's Representative is
appointed by the Contracting Officer to serve as the day-to-day manager of the contract.
The Contracting Officer's Technical Assistants and Quality Assurance Evaluators work
for the COR.

Contracting Officer. A duly appointed person with the authority to enter into, administer,
or terminate contracts and to make findings and determinations on behalf of the United
States Government. This is the only individual authorized to change a contract or any
of the requirements therein. This is also the only individual who can bind the
Government monetarily and direct the Service Provider.

Construction. The building/erection, disassembly, modification or alteration of the test
sites, systems or equipment referenced in the PWS.

Customer. An authorized individual, office, or command that receives services under
this contract.

Day. A normal work day, unless otherwise specified.

Defense Switched Network. The Department of Defense long distance telephone
system.

Designated Government Representative. The individual identified by Command
Management and approved by the Contracting Officer to serve as the technical liaison
between the Service Provider and the Contracting Officer.

Emergency Situation. Any unforeseen circumstance or combination of circumstances
that require immediate action.

Maintenance (General). The work required to preserve and maintain a real property
facility or piece of equipment in such condition that it may be effectively used for its
designated functional purpose. Maintenance also includes repairs.

Official Visitor. Any visitor other than a customer.

Operator. The person or persons responsible for the overall operation of a facility, part
of a facility, or equipment. For purposes of this contact, the Service Provider is the
operator.

Performance Requirements Summary (PRS). A listing of the service outputs under the
contract that are to be evaluated by the Quality Assurance Evaluator on a regular basis,
the surveillance methods to be used for these outputs, and the Accepted Quality Level
(AQL) of the outputs.

Performance Work Statement (PWS). A document that accurately describes the
essential and technical requirements of the contract for products and services. The
PWS embodies the requirements section of a solicitation, and describes requirements in
terms of what the requirements are and not how to do them.
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NAVSSES Philadelphia RDT&E Support Services
ABBREVIATIONS, ACRONYMS, and DEFINITIONS

Physical Security. Action taken to preserve and protect Government property from loss
or damage.

Project Manager. The individual employed by the Service Provider who has full
authority and responsibility for managing a project.

Safety Office. Office located on Naval Business Center Philadelphia that enforces all
Occupational Safety and Health Administration regulations.

Service Provider. The entity held accountable for accomplishment of the requirements
in this contract. The Service Provider may be an individual, partnership, company,
corporation, or the Governments Most Efficient Organization (MEO). The term also
covers requirements for any Sub-Service Provider working for the prime Service
Provider. The Service Provider is ultimately responsible for ensuring that all
subcontractors comply with the provisions of this contract.

Service Provider (SP) Facility. The test sites, systems and support equipment/facilities
owned by the government and provided for the SP to operate and maintain.

Workday. A normal duty day, Monday through Friday, except for Federal Government
holidays as specified in paragraph C.1.5.1.

Technical Exhibit J.2-01

Page 3



Test, Evaluation and Industrial Support Branch, NAVSSES
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GOVERNMENT FURNISHED FACILITIES
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NAVSSES Philadelphia Government Furnished Facilities RDTE Support Services

Building 633 Complex consists of: SP Facility Shared Use Facility

1 633 Y

2 619 Y

3 824 Y

4 530 Pump House Y

5 618 Pump House Y

6 666 Pump House Y

7 770 Y

8 531 Y

9 952 Distilled Water Tanks Y

10 520 Y

11 47 Y

12 745 Y

13 950 Fuel Farm Y

14 951 Fuel Farm Y
Building 77H Complex consists of: SP Facility Shared Use Facility

1 77H Y

2 756 Y

3 670 Y

4 77L Y

5 483 Y

6 87 Y

7 776 Fuel Cell Building Y

8 534 Y

9 Pier 7 Y

10 480 Aegis Y

11 483 Fuel Facility Y

12 485 Potable Water Loop Y

13 779 Fuel Tanks Y

14 80 Electrical Substation Y

15 431 Boathouse Y
Building 542 SP Facility Shared Use Facility
NAVSSES Shipping and Receiving Y
Building 1000 SP Facility Shared Use Facility
1st, 3rd and 4th Floors Y
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NAVSSES Philadelphia

Government Furnished Equipment

RDTE Support Services

MASTER CONTROL NBR | MFG MODEL | BUILDING DESCRIPTION MFG SERIAL NUMBER MFG NAME
65540002805000 10TE 77H AIR COMPRESSOR LOW PRESSURE 307488693 BYRNE EQUIPMENT
65540004735000 660PSIG 77H RELIEF VALVE NONE CROSBY VALVE ABT CO
65540004736000 660PSIG 77H RELIEF VALVE NONE CROSBY VALVE CO.
65540004771000 ROTOR 77H PUMP ASSEMBLY ROTOR NONE UNK
65540004772000 ROTOR 77H PUMP ASSEMBLY ROTOR NONE UNK
65540004780000 BRPX417 77TH CENTRIFUGE NONE ALFA LAVAL
151053844000 3000 1000 ENGRAVING SYSTEM AUTOMATIC 100032 VANGUARD INC
65540001919000 CAP1500 782 STORAGE TANK FOR LUBE OIL TEST 4265 UNK
65540002014000 PN67141 520 HYDRAULIC TRANSMISSION VARIABLE SPEED 312701 UNK
65540002015000 PN67142 520 HYDRECO TRANSMISSION VARIABLE SPEED 312702 UNK
65540002738000 MAPX204 633 SELF CLEANING CENTRIFUGAL MODULE ALFA L 2997907 UNK
62196002360000 DD692 633 PUMP CENTRIFUGAL 1176863 WORTHINGTON PUMP
151053843000 T50003 1000 MARKER PLASTIC TUBE AUTOMATIC NONE UNK
62196002361000 DD692 633 PUMP CENTRIFUGAL 1176893 WORTHINGTON PUMP
65540003138000 D0120B250 633 FUEL PUMP 1MAMO02563GIVJ TRANSAMERICA DELAVAL
65540000242000 FIG3175 633 PUMP H D 226B134 GOULDS PUMPS INC
62196000932000 31017 633 PUMP CIRCULATING PD3040 POMONA PUMP CO
65540002984000 3175L 633 PUMP WATERBRAKE 2678927 GOULD PUMPS
65540004506000 6INCH 633 VALVE RELIEF 6' 87148621 GIMPLE CORP
65540000225000 212VHTB 633 PUMP 87123 INGERSOLL RAND
65540004412000 USPX 77H PURIFIER ASSY CENTRIFUGAL OIL 3533468 ALFA LAVA
65540002896000 BIGWILDCAT |29 WELDER MOUNTED ON TRAILER NONE GECO INC
65540004505000 6INCH 29 RELIEF VALVE 6' 87148622 GIMPLE CORP.
65540004545000 DOHNSX 29 PRESSURE REDUCING VALVE N688616VI LESLIE INC.

65540000204000 4HMTB7 633 CENTRIFUGAL PUMP 0671145M INGERSOLL RAND
65540002206000 NONE 633 COMBUSTION CHAMBER BURNER TEST STEEL FA |INONE UNK

65540002207000 NONE 633 COMBUSTION CHAMBER WATER COOLED STACK S |NONE UNK

65540002262000 UCDH1622H 633 ULTRANSONIC CLEANER & DEGREASER CREST | NONE UNK

65540002911000 AD203 633 COMPREESSOR P40G976G1A NASH ENGR CO
65540004798000 H536 633 FLANGE PRESS PORTABLE 2348889 ACTION MACHINERY
65540005148000 8000 633 PC TESTER PORTABLE 1085 VU-DATA CORP
65540003688000 475 542 PRESSURE VALVE REDUCING 9105671 CLIFFORD B CO.
65540004691000 X2NFKTB 77H PRESSURE PROPORTION BALAMCED 166740J UNK

65540004946000 HPE310 633 HYDRAULIC PUMP 41 INDUSTRIAL EQUIPMENT CORP.
65540000482000 T909 633 LOAD BANK GENERATOR TEST STAND 11 AVTRON
62196000269000 CL55 520 PUMP CENTRIFUGAL 1138849 WORTHINGTON CORP
65540007082000 9200 745 ENGRAVING PLOTTER SYS 800425745 NEW HERMES
65540108900000 1813 633 BENDING TABLE NA GREEN LEE

151073704000 30MH 1000 BANDSAW 13946 TANNEWITTS WORKS
65540005039000 4CK 1000 MILLING MACHINE 27044 KEARNEY AND TRECKER CORP
65540005040000 1R3 77H DRILLING MACHINE RADIAL 1R4780 CINCINNATI & GILBERT MCH
151010682000 36SPIRALDR |633 LATHE BULLARD CO 17493 WHITE CONSOLIDATED INDUSTRIE
173112696000 1694 633 ENGINE LATHE 16946491251 PRATT & WHITNEY
265006757000 HE 633 SHAPER HYDRAULIC 115HE88 ROCKFORD MACHINE TOOL CO
62196002028000 NE16 633 LATHE NE6870 LEBOND MACHINE TOOL CO
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NAVSSES Philadelphia

Government Furnished Equipment

RDTE Support Services

MASTER CONTROL NBR | MFG MODEL | BUILDING DESCRIPTION MFG SERIAL NUMBER MFG NAME
65540000487000 2013 633 LATHE 48241 W.E.LODGE SHIPLEY CO
65540000591000 824 633 GRINDER MACHINE SURFACE 623824709 BROWN AND SHARPE MFG CO
65540000628000 6122516 633 ENGINE LATHE 50473 MONARCH MACHINE TOOL CO
65540000769000 3000MH 633 SAWING MACHINE MH3011570 PEERESS MACHINE CO
65540002364000 8 633 BANDSAW 812017 ARMSTRONG-BLUM MFG CO
65540004246000 408 633 PIPE LATHE 8403183 MACHINE CUTTINE INC
65540004268000 430TFDP 633 MILLING MACHINE 358201 KEARNEY AND TRECKER CORP
65540004960000 ASEC 633 SAW CUT-OFF 600775 MAX-E-MIL IND
65540005018000 380S 633 SHARPING MACHINE W990 TRI STATE IND
65540005043000 36W 633 SAWING AND FILING MACHINE 31531165 DO ALL CO
65540005045000 EE 633 ENGINE LATHE 42310 MONARCH MFG
65540005046000 3B 633 DRILLING MACHINE 5743 CINCINNATI GILBERT MACHINE CO
65540005047000 1406 633 SHEARING MACHINE 16880 CINCINNATI INC
65540005237000 SER1V2XT 633 CNC VERTICAL KNEE TYPE MILLING MACH XT664 UNK
65540004853000 NH1810 29 ENGRAVING SYS 100507 HERMES INC
65540004327000 BB1149 633 PORTABLE BORING BAR MACHINE UNK CLIMAX
65540004925000 HB632 633 PIPE BENDER 631050 PARKER HYDRAULIC INC
65540005066000 PIRANHA 633 HYDRAULIC IRON WO P70081 FOX MACHINERY PA
65540005088000 R3L 633 BENDING MACHINE WEBB CORP 210 WEBB CORP
65540005048000 HLV 633 LATHE ENGINE 1&S GP 5083 HARDINGE BROS INC
65540005064000 1406 77H CINCINNATI SHEARING MACHINE 15137 CINCINNATI INC
151018380000 3004 1000 STRESS RELIEF SYSTEM PORTABLE PROG 7924 UNK
151018381000 3004 1000 STRESS RELIEF SYSTEM PORTABLE PROG 15626 UNK
151018382000 3004 1000 STRESS RELIEF SYSTEM PORTABLE PROG 15626 UNK
167001305000 DPL36PDC 77H LIFT PERSONNEL DUAL 15851935 GENIE
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.3-02A
CRANE INVENTORY

12/18/03 C-27



Technical Exhibit J.3-02A

CRANES

Crane # Type Manufacturer Year Capacity | Category | Building
77-J7 JIB ELECTRIC CHAIN CM N/A 500 3 77
77-J8 INT  [JIB ONLY SPANCO 1991 500 3 77
77-MB6 MONO-BRIDGE CHAIN FALL CHESTER HOIST 1999 1,000 3 77
77-MB7 MONO-BRIDGE CHAIN FALL CHESTER HOIST 1999 1,000 3 77
77-J1 JIB ELECTRIC CHAIN HARRINGTON N/A 2,000 3 77
77-J6 INT  [JIB AND TROLLEY ONLY SPANCO N/A 2,000 3 77
77-J9 INT  [JIB and TROLLEY ONLY SPANCO N/A 2,000 3 77
77-M9 MONORAIL CHAIN FALL ZEPHER N/A 4,000 3 77
77-MB1 INT |O.E.T. WIRE ROPE WHITING N/A 4,000 3 77
77-MB4 MONO-BRIDGE ELECTRIC CHAIN BUDGIT 1998 4,000 3 77
77-MB2 INT  |MONO-BRIDGE ELECTRIC WIRE ROPE |BOX CAR N/A 10,000 3 77
77-MB8 MONO-BRIDGE ELECTRIC WIRE ROPE [KONECRANE 2002 15,000 3 77
77-M8 MONORAIL ELECTRIC WIRE ROPE R&M 1995 20,000 2 77
77-M103 MONORAIL ELECTRIC WIRE ROPE YALE 1996 60,000 2 77
77-M104 MONORAIL ELECTRIC WIRE ROPE YALE 1996 60,000 2 77
AE-160 OVERHEAD ELECTRIC TRAVELING MILWAUKEE 1954 9,500 3 87
AE-161 OVERHEAD ELECTRIC TRAVELING CLEVELAND 1919 19,500 3 87
AE-24 OVERHEAD ELECTRIC TRAVELING A.C.E. Co 1998 19,900 3 87
AE-25 OVERHEAD ELECTRIC TRAVELING A.C.E. Co 1998 19,900 3 87
AE-26 OVERHEAD ELECTRIC TRAVELING A.C.E. Co 1998 19,900 3 87
AE-28 OVERHEAD ELECTRIC TRAVELING DETROIT 1918 19,900 3 87
520-MB-2 INT |MONORAIL ELECTRIC WIRE ROPE ROBBINS-MEYERS N/A 1,000 3 520
AE-96 OVERHEAD ELECTRIC TRAVELING P&H 1939 20,000 2 542
AE-97 OVERHEAD ELECTRIC TRAVELING P&H 1939 20,000 2 542
AE-90 OVERHEAD ELECTRIC TRAVELING P&H 1939 30,000 2 542
633-J2 JIB ELECTRIC CHAIN COFFING 2000 2,000 3 633
633-MB4 MONO-BRIDGE ELECTRIC CHAIN CHISHOLM MOORE N/A 2,000 3 633
633-J3 JIB ELECTRIC CHAIN WRIGHT N/A 3,000 3 633
633-MB3 MONO-BRIDGE ELECTRIC WIRE ROPE [WRIGHT 1977 6,000 3 633
633-PG1 INT [GANTRY ELECTRIC WIRE ROPE WALLACE GANTRY-CM HOIST 2000 6,000 3 633
AE-139 OVERHEAD ELECTRIC TRAVELING P&H 1939 80,000 2 633
AE-147 OVERHEAD ELECTRIC TRAVELING CYCLOPS 1954 100,000 2 633
AE-148 OVERHEAD ELECTRIC TRAVELING CYCLOPS 1954 100,000 2 633
AE-156 INA |OVERHEAD ELECTRIC TRAVELING FULTON 1977 100,000 2 633
AE-124 OVERHEAD ELECTRIC TRAVELING P&H 1941 112,000 2 633
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Technical Exhibit J.3-02A

CRANES

Crane # Type Manufacturer Year Capacity Category | Building
AE-125 OVERHEAD ELECTRIC TRAVELING P&H 1941 112,000 2 633
666-MB1 INT |BRIDGE CHAIN DRIVE WIRE ROPE SHAW BOX N/A 20,000 2 666
824-MB1 MONO-BRIDGE CHAINFALL WRIGHT N/A 8,000 3 824
824-MB2 MONO-BRIDGE CHAINFALL WRIGHT N/A 8,000 3 824
1000-H1 FIXED JIB CHAINFALL YALE N/A 1,000 3 1000
1000-MB11 INT |[MONORAIL ELECTRIC CHAIN PEERLESS N/A 1,000 3 1000
1000-M1 INT |MONORAIL ELECTRIC WIRE ROPE WRIGHT N/A 2,000 3 1000
1000-M6 INT |MONORAIL ELECTRIC WIRE ROPE ACCO 1985 2,000 3 1000
1000-M7 INT |MONORAIL ELECTRIC WIRE ROPE ACCO 1985 2,000 3 1000
1000-PC1 PEDASTAL ELECTRIC WIRE ROPE VENTURO 1998 2,000 3 1000
1000-PG3 PORTABLE GANTRY ELECTRIC CHAIN [JET 1998 2,000 3 1000
1000-J1 PILLAR JIB ELECTRIC WIRE ROPE ELECTRO LIFT N/A 4,000 3 1000
1000-MB3 INT |MONO-BRIDGE PRODUCTION EQUIPMENT CO. N/A 4,000 3 1000
1000-MB4 INT |MONO-BRIDGE PRODUCTION EQUIPMENT CO. N/A 4,000 3 1000
1000-M8 INT |MONORAIL ELECTRIC WIRE ROPE WRIGHT 1985 5,000 3 1000
1000-MB1 MONO-BRIDGE ELECTRIC WIRE ROPE |COLUMBUS McKINNON 1991 5,000 3 1000
1000-MB2 MONO-BRIDGE ELECTRIC WIRE ROPE |COLUMBUS McKINNON 1991 5,000 3 1000
AE-155 INA |OVERHEAD ELECTRIC TRAVELING LANSDALE 1975 6,000 3 1000
AE-152 INA |OVERHEAD ELECTRIC TRAVELING LANSDALE 1975 10,000 3 1000
AE-153 INA |OVERHEAD ELECTRIC TRAVELING LANSDALE 1975 10,000 3 1000
AE-169 OVERHEAD ELECTRIC TRAVELING ACCO BABCOCK 1985 10,000 3 1000
AE-170 INA |OVERHEAD ELECTRIC TRAVELING ACCO BABCOCK 1985 10,000 3 1000
AE-171 INA |OVERHEAD ELECTRIC TRAVELING ACCO BABCOCK 1985 10,000 3 1000
AE-154 T |OVERHEAD ELECTRIC TRAVELING LANSDALE 1975 20,000 2 1000
AE-167 T |OVERHEAD ELECTRIC TRAVELING ACCO BABCOCK 1985 20,000 2 1000
AE-168 INA |OVERHEAD ELECTRIC TRAVELING ACCO BABCOCK 1985 20,000 2 1000
AE-151 INA |OVERHEAD ELECTRIC TRAVELING LANSDALE 1975 60,000 2 1000
RT-635 C (AA-2) [MOBILE GROVE 1998 70,000 1 N/A
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.3-03
GOVERNMENT FURNISHED TOOLS

12/18/03 C-28



NAVSSES Philadelphia RDT&E Support Services
Government Furnished Tools

QTY Description of Item Size QTY Description of Item Size
18 TAP #1 12-28 NF 7 PUNCH 1/4

20 TAP #3 12-28 NF 17 PUNCH 3/16

72 TAP #1 4-40 NF 8 PUNCH 5/16

20 TAP #2 4-40 NF 3 PUNCH 1/2

57 TAP #3 4-40 NF 9 DRILL KEYS

31 TAP #1 5-40 NF 1 TAPER DRILLS 19/16
32 TAP #2 5-40 NF 4 TAPER DRILLS 1 35/64
34 TAP #3 5-40 NF 4 TAPER DRILLS 117/32
5 TAP #1 6-32 NF 3 TAPER DRILLS 1 33/64
2 TAP #2 6-32 NF 1 TAPER DRILLS 113/16
11 TAP #3 6-32 NF 3 TAPER DRILLS 123/32
28 TAP #1 12-28 NF 2 TAPER DRILLS 1 45/64
29 TAP #2 12-28 NF 2 TAPER DRILLS 15/8
18 TAP #3 12-28 NF 1 TAPER DRILLS 139/64
11 TAP #3 12-28 NF 2 TAPER DRILLS 21/8

2 TAP #1 10-24 NF 2 TAPER DRILLS 131/32
5 TAP #1 1-72 NF 1 TAPER DRILLS 115/16
2 TAP #2 1-72 NF 1 TAPER DRILLS 2718

1 TAP #3 1-72 NF 2 TAPER DRILLS 17/8

1 TAP #1 1-64 NF 1 TAPER DRILLS 127/32
17 TAP #1 6-40 NF 1 TAPER DRILLS 157/64
59 TAP #2 6-40 NF 1 TAPER DRILLS 159/64
7 TAP #3 6-40 NF 4 TAPER DRILLS 1/2

7 TAP #1 8-32 NF 3 TAPER DRILLS 3/4

6 TAP #1 8-32 NF 2 TAPER DRILLS 17/32
2 TAP #3 8-32 NF 5 TAPER DRILLS 9/16

1 TAP #1 10-32 NF 1 TAPER DRILLS 35/64
1 TAP #2 10-32 NF 4 TAPER DRILLS 25/32
51 TAP #1 5-44 NF 2 TAPER DRILLS 43/64
4 TAP #2 5-44 NF 1 TAPER DRILLS 19/32
2 TAP #3 5-44 NF 3 TAPER DRILLS 7/8

8 TAP #1 12-24 NF 2 TAPER DRILLS 41/64

* In description denotes tools requiring calibration
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NAVSSES Philadelphia RDT&E Support Services
Government Furnished Tools

QTY Description of Item Size QTY Description of Item Size
3 TAP #3 12-24 NF 1 TAPER DRILLS 11/16
1 TAP #1 2-64 NF 1 TAPER DRILLS 19/32
1 TAP #2 2-64 NF 3 TAPER DRILLS 13/64
1 TAP #3 2-64 NF 1 TAPER DRILLS 3/16
2 TAP #1 8-40 NF 3 TAPER DRILLS 5/32
4 TAP #2 8-40 NF 6 TAPER DRILLS 1/8
5 TAP #1 3-56 NF 1 TAPER DRILLS 5/16
5 TAP #2 3-56 NF 6 STRAIGHT SHANK 39/64
43 TAP #3 3-56 NF 1 STRAIGHT SHANK 37/64
3 TAP #1 2-56 NF 1 STRAIGHT SHANK 3/4
2 TAP #3 2-56 NF 1 STRAIGHT SHANK 1/2
5 TAP #1 3-48 NF 1 STRAIGHT SHANK 41/64
3 TAP #2 3-48 NF 1 STRAIGHT SHANK 59/64
3 TAP #3 3-48 NF 6 STRAIGHT SHANK 21/32
6 TAP #1 4-48 NF 1 STRAIGHT SHANK 15/32
1 TAP #2 4-48 NF 3 STRAIGHT SHANK 23/32
4 TAP #3 4-48 NF 12 STRAIGHT SHANK 3/4
2 TAP #1 5-48 NF 1 STRAIGHT SHANK 49/64
1 TAP #1 1/4-20 NF 1 STRAIGHT SHANK 7/8
18 TAP #1 1/4-28 NF 6 STRAIGHT SHANK 31/32
26 TAP #2 1/4-28 NF 3 STRAIGHT SHANK 61/64
4 TAP #3 1/4-28 NF 1 STRAIGHT SHANK 1
1 TAP #2 1-64 NF 2 STRAIGHT SHANK 63/64
3 TAP #3 1-64 NF 1 STRAIGHT SHANK 51/64
1 TAP #1 5-32 NF 1 STRAIGHT SHANK 9/16
2 TAP #2 5-32 NF 1 STRAIGHT SHANK 41/64
2 TAP #2 6-38 NF 1 STRAIGHT SHANK 53/64
1 TAP #2 3-50 NF 1 STRAIGHT SHANK 11/16
15 TAP #1 5/16-24 NF 1 STRAIGHT SHANK 15/64
5 TAP #2 5/16-24 NF 1 STRAIGHT SHANK 15/16
5 TAP #3 5/16-24 NF 1 SCALE THICKNESS 18 INCH
23 TAP #1 3/8-24 NF 4 SCALE THICKNESS 12 INCH

* In description denotes tools requiring calibration

Technical Exhibit J.3-03
Page 2 of 34




NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
3 TAP #2 3/8-24 NF 2 SCALE THICKNESS 6 INCH
9 TAP #1 3/8-20 NF 1 SCALE THICKNESS 5 INCH
4 TAP #3 3/8-20 NF 3 SCALE THICKNESS 4 INCH
2 TAP #1 7/16-14 NF 4 GAGE, HOLE SMALL
13 TAP #2 7/16-14 NF 4 TAPER PIPE THREAD PLUG 1/2 - 14
17 TAP #1 7/16-20 NF 4 TAPER PIPE THREAD PLUG 1/4 - 18
9 TAP #2 7/16-20 NF 2 TAPER PIPE THREAD PLUG 1/8 - 27
6 TAP #1 1/2-20 NF 4 TAPER PIPE THREAD PLUG 3/8 - 18
7 TAP #2 1/2-20 NF 2 TAPER PIPE THREAD PLUG 3/4 -14
5 TAP #1 1/2-24 NF 2 TAPER PIPE THREAD PLUG 11/4-111/2
5 TAP #2 1/2-20 NF 1 TAPER PIPE THREAD PLUG 1-111/2
3 TAP #3 1/2-28 NF 7 DIVIDER VARIOUS SIZES
10 TAP #3 1/2-32 NS 17 CALIPERS VARIOUS SIZES
23 TAP #1 9/16-12 NC 4 BEVEL PROTECTOR W/VERNIER
22 TAP #2 9/16-12 NC 28 INDICATOR
25 TAP #3 9/16-12 NC 7 INDICATOR, MAG BASE
7 TAP #1 9/16-18 NF 22 INDICATOR, MAG BASE SMALL
5 TAP #2 9/16-18 NF 36 SNAP GAUGES 6 INCH
7 TAP #3 9/16-18 NF 32 SNAP GAUGES 31/2
3 TAP #1 9/16-24 NS 10 SNAP GAUGES 21/4
3 TAP #2 9/16-24 NS 7 SNAP GAUGES 11/4
5 TAP #3 9/16-24 NS 24 SNAP GAUGES 3/4
1 TAP #1 .576-24 NS 2 SNAP GAUGES 1/2
2 TAP #2 .576-24 NS 20 PARALLEL BARS VARIOUS SIZES
2 TAP #3 .576-24 NS 1 1" DRIVE SOCKET 41/2
12 TAP #1 3/8-16 NC 2 1" DRIVE SOCKET 25/8
15 TAP #2 3/8-16 NC 4 1" DRIVE SOCKET 2 15/16
1 TAP #1 7/16-12 NC 9 1" DRIVE SOCKET 2
11 TAP #1 5/8-11 NC 12 1" DRIVE SOCKET 21/4
23 TAP #2 5/8-11 NC 2 1" DRIVE SOCKET 21/2
5 TAP#3 5/8-11 NC 4 1" DRIVE SOCKET 21/8
6 TAP #2 5/8-18 NF 5 1" DRIVE SOCKET 27/16

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
16 TAP #3 5/8-18 NF 4 1" DRIVE SOCKET 2 3/8
1 TAP #3 3/8-24 NF 5 1" DRIVE SOCKET 21/16
6 TAP #1 11/16-11 NS 1 1" DRIVE SOCKET 13/4
5 TAP #2 11/16-11 NS 6 1" DRIVE SOCKET 17/8
5 TAP #3 11/16-11 NS 4 1" DRIVE SOCKET 113/16
1 TAP #1 11/16-16 NS 5 1" DRIVE SOCKET 3
3 TAP #1 11/16-24 NF 3 1" DRIVE SOCKET 31/8
1 TAP #2 11/16-24 NF 8 1" DRIVE SOCKET 15/8
1 TAP #3 11/16-24 NF 6 1" DRIVE SOCKET 111/16
18 TAP #1 3/4-10 NC 4 1" DRIVE SOCKET 11/2
13 TAP #2 3/4-10 NC 1 1" DRIVE SOCKET 2 3/16
4 TAP #1 3/4-16 NF 2 1" DRIVE SOCKET 1N3/8
7 TAP #2 3/4-16 NF 3 1" DRIVE SOCKET 15/16
13 TAP #3 3/4-16 NF 5 1" DRIVE SOCKET 11/8
1 TAP #1 3/4-20 NF 1 1" DRIVE SOCKET 13/16
1 TAP #2 3/4-20 NF 1 1" DRIVE SOCKET 11/16
2 TAP #1 3/4-24 NS 6 1" DRIVE SOCKET 15/16
1 TAP #2 3/4-24 NS 6 1" DRIVE SOCKET 7/8
3 TAP #3 3/4-24 NS 7 1" DRIVE SOCKET 3/4
2 TAP #2 3/4-32 NF 3 3/4" DRIVE SOCKET 2
3 TAP #3 3/4-32 NF 3 3/4" DRIVE SOCKET 21/4
1 TAP #1 3/4-12 NS 2 3/4" DRIVE SOCKET 21/8
2 TAP #1 .781-24 NS 2 3/4" DRIVE SOCKET 21/16
2 TAP #2 .781-24 NS 1 3/4" DRIVE SOCKET 17/8
1 TAP #3 .781-24 NS 1 3/4" DRIVE SOCKET 113/16
3 TAP #1 .781-32 NS 1 3/4" DRIVE SOCKET 11/8
2 TAP #2 .781-32 NS 3 3/4" DRIVE SOCKET 82MM
2 TAP #3 .781-32 NS 1 3/4" DRIVE SOCKET 30MM
2 TAP #1 13/16-10 NS 6 GEAR BOX
5 TAP #2 13/16-10 NS 2 RATCHET 1" DRIVE
3 TAP #3 13/16-10 NS 4 RATCHET 3/4" DRIVE
11 TAP #1 7/8-9 NC 1 RATCHET 1/2" DRIVE

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
16 TAP #2 7/8-9 NC 2 OFF SET 1" DRIVE
16 TAP #3 7/8-9 NC 5 TRANSFER PUNCH SET
1/16, 1/8, 1/4, 3/16,

10 TAP #1 7/8-14 NF 26 LETTERS STAP SET 1/2
1/16, 1/8, 1/4, 3/16,

12 TAP #2 7/8-14 NF 13 NUMBERS SET 1/2

12 TAP #3 7/8-14 NF GASKET CUTTERS

1 TAP #2 15/16-9 NS 10 BOARDS

1 TAP #1 7/8-18- NS 2 BOARDS SMALL

1 TAP #2 7/8-24 NS 7 CUTTERS KIT

1 TAP #3 7/8-24 NS 5 CUTTERS KIT SMALL

2 TAP #1 7/8-28 NS 5 PIPE DIES 1/8

1 TAP #2 7/8-28 NS 3 PIPE DIES 1/4

3 TAP #3 7/8-28 NS 3 PIPE DIES 3/8

1 TAP #1 7/8-32 NS 2 PIPE DIES 1

3 TAP #2 7/8-32 NS 2 PIPE DIES 11/4

2 TAP #1 15/16-9 NS 2 PIPE DIES 11/2

1 TAP #2 15/16-9 NS 2 PIPE DIES 2

3 TAP #1 1-8 NC 6 PIPE DIES, SMALL 1/8

10 TAP #2 1-8 NC 4 PIPE DIES, SMALL 1/4

7 TAP #3 1-8 NC 7 PIPE DIES, SMALL 3/8

2 TAP #1 1-10 NS 2 PIPE DIES, SMALL 1/2

5 TAP #2 1-10 NS 2 PIPE DIES, SMALL 3/4

3 TAP #3 1-10 NS 3 PIPE DIES, SMALL 1

5 TAP #1 1-12 NF 4 PIPE DIES, SMALL 11/4

10 TAP #1 1-14 NF 8 PIPE DIES, SMALL 1/8

11 TAP #2 1-14 NF 5 PIPE DIES, SMALL 1/4

13 TAP #3 1-14 NF 7 PIPE DIES, SMALL 3/8

2 TAP #1 1-16 NS 1 PIPE DIES, SMALL 1/2

1 TAP #2 1-16 NS 1 PIPE DIES, SMALL 3/4

1 TAP #3 1-16 NS 1 PIPE DIES, SMALL 1

1 TAP #1 1-20 NS 4 HANDLE SMALL

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size

1 TAP #2 1-20 NS 1 HANDLE MEDIUM

1 TAP #3 1-20 NS 1 HANDLE LARGE

1/8, 1/4, 3/8, 3/4,1, 1

1 TAP #1 11/16-8 NC 2 SET 1/4,11/2,2
2 TAP #2 11/16-8 NC 1 RIDGED 700
2 TAP #1 11/16-12 NS RIDGED 1"-2"

1 TAP #2 11/16-12 NS RIDGED EXTRACTORS SET #25

1 TAP #3 11/16-12 NS 3 PIPE DIE NUTS 1/2 - 14 NPT

1 TAP #3 11/16-16 NS 5 PIPE DIE NUTS 1/4 - 18 NPT

1 TAP #2 11/16-32 NS 1 PIPE DIE NUTS 1/8 - 27 NPT

1 TAP #3 11/16-32 NS 2 PIPE DIE NUTS 1/4R - 54 NPT

1 TAP #2 11/8-16 NS 4 PIPE DIE NUTS 3/4 - 14 NPT

1 TAP #1 11/8-18 NS 4 PIPE DIE NUTS 3/8 - 18 NPT
5 TAP #2 11/8-18 NS 1 PIPE DIE NUTS 3/8R - 103 NPT
3 TAP #3 11/8-18 NS 3 PIPE DIE NUTS 1R - 34 NPT

1 TAP #2 11/8-20 NS 3 PIPE DIE NUTS 1 1/4R - 24 NPT
1 TAP #1 1 3/16-7 NC 1 PIPE DIE NUTS 11/4R - 44 NPT
1 TAP #2 1 3/16-7 NC 2 PIPE DIE NUTS 11/2-111/2 NPT
1 TAP #3 1 3/16-7 NC 2 PIPE DIE NUTS 2R NPT

6 TAP EXT#1 3/16-24 NS 1 PIPE DIE NUTS 11/2R-112 NPT
7 TAP EXT#1 5/16-18 NC 1 PIPE DIE NUTS 11/2R - 24 NPT
1 TAP EXT#1 1/4-20 NC 3 PIPE DIE NUTS 2 1/2R NPT

1 TAP EXT#1 10-24 NC 1 PIPE DIE NUTS 3R NPT

10 TAP #1 11/8-7 NC 3 RETHREADING TOOLS

9 TAP #2 11/8-7 NC 4 CHASER

11 TAP #3 11/8-7 NC 2 DIES 1/2 - 14 NPT

11 TAP #1 11/8-12 NF 2 DIES 7/16 - 20 NF

12 TAP #2 11/8-12 NF 1 DIES 1/4 - 20 NC
4 TAP #3 11/8-12 NF 10 DIES 3/4 - 16 NF
4 TAP #1 11/4-7NC 3 DIES 7/8 - 9 NC

7 TAP #2 11/4-7NC 12 DIES 1-14 NF

8 TAP #3 11/4-7NC 1 DIES 1-10NS

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
8 TAP #1 11/4-8 NC 5 DIES 1-8NC
7 TAP #1 11/4-12 NF 11 DIES 3/4 - 10 NC
7 TAP #2 11/4-12 NF 13 DIES 7/8 - 9 NC
2 TAP #3 11/4-12 NF 3 DIES 11/16 - 16 NS
7 TAP #1 13/8-12 NF 2 DIES 11/16 - 11 HS
3 TAP #2 1 3/8-12 NF 6 DIES 1-12NF
3 TAP #3 13/8-12 NF 22 DIES 5/8 - 11 NC
11 TAP #1 11/2-6 NC 7 DIES 5/8 - 18 NF
4 TAP #2 11/2-6 NC 12 DIES 9/16 - 12 NC
5 TAP #3 11/2-6 NC 1 DIES 7/8 - 14 NF
4 TAP #1 11/8-8 NC 2 DIES 9/16 - 18 NF
4 TAP #2 11/8-8 NC 2 DIES 11/8-7NC
3 TAP #1 11/4-8 NC 7 DIES 11/8-12 NF
3 TAP #2 11/4-8 NC 2 DIES 11/8-8N
5 TAP #3 11/4-8 NC 11 DIES 11/4-7NC
4 TAP #1 1 3/8-6 NC 3 DIES 11/4-8N
4 TAP #2 1 3/8-6 NC 6 DIES 11/4-12 NF
6 TAP #3 1 3/8-6 NC 3 DIES 13/8-6NC
2 TAP #1 1 3/8-8 NC 3 DIES 13/8-8N
2 TAP #2 11/2-12 NC 1 DIES 13/8-12 NF
3 TAP #1 11/2-12 NF DIES 13/8-14 NS
6 TAP #2 11/2-12 NF 9 DIES 11/2-8NS
2 TAP #3 11/2-12 NF 1 DIES 13/4-8NS
3 TAP #1 11/2-8 NS 3 DIES 11/2-12 NF
2 TAP #2 11/2-8 NS 8 DIES 11/2-6NC
4 TAP #3 11/2-8 NS 6 HANDLES

1 TAP #1 11/4-20 NS 5 GASKET PUNCH 1/8

1 TAP #1 1 3/8-20 NS 27 GASKET PUNCH 3/16
2 TAP #1 11/2-16 NS 17 GASKET PUNCH 1/4

1 TAP #3 11/2-18 NF 21 GASKET PUNCH 5/16

1 TAP #1 11/2-20 NF 12 GASKET PUNCH 7/16

1 TAP #3 11/2-20 NF 9 GASKET PUNCH 3/8

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
1 TAP #2 15/8-32 NF 5 GASKET PUNCH 1/2
30 TAP #1 3/4-10 6 GASKET PUNCH 9/16
1 TAP #1 1 3/4-5NC 8 GASKET PUNCH 5/8
2 TAP #2 1 3/8-8 NC 8 GASKET PUNCH 11/16
1 TAP #1 11/2-6 NC 6 GASKET PUNCH 3/4
1 TAP #1 1-8 NC 7 GASKET PUNCH 7/8
1 TAP #2 1-8 NC 8 GASKET PUNCH 13/16
1 TAP #3 1-8 NC 7 GASKET PUNCH 15/16
6 TAP #2 7/16-14 NC 3 GASKET PUNCH 15/16
2 TAP #2 9/16-12 NC 11 GASKET PUNCH 1
1 TAP #3 2-14 NC 5 GASKET PUNCH 11/8
1 TAP #3 3/4-12 NC 6 GASKET PUNCH 13/16
8 TAP #3 11/4-7NC 5 GASKET PUNCH 11/4
1 TAP #2 2 1/16-32 NS 2 GASKET PUNCH 13/8
2 TAP 1/8-27 NPT 4 GASKET PUNCH 17/16
8 TAP 3/4-14 NPT 5 GASKET PUNCH 11/2
8 TAP 1-11 1/2 NPT 2 GASKET PUNCH 19/16
8 TAP 11/4-111/2NPT_ |1 GASKET PUNCH 15/8
4 TAP 11/2-111/2NPT_ |1 GASKET PUNCH 111/16
2 TAP #2 1 3/4-12 NS 9 GASKET PUNCH 13/4
1 TAP #1 11/2-12 NF 2 GASKET PUNCH 113/16
2 TAP 11/4-111/2NPT_ |1 GASKET PUNCH 17/8
2 TAP 2-11 1/2 NPT 1 GASKET PUNCH 115/16
15 EASE OUT #5 4 GASKET PUNCH 2
28 EASE OUT #6 1 GASKET PUNCH 21/2
10 EASE OUT #7 1 COMBINATION WRENCH 19MM
17 EASE OUT #8 1 COMBINATION WRENCH 21MM
14 EASE OUT #9 1 COMBINATION WRENCH 23MM
2 EASE OUT #1 1 COMBINATION WRENCH 27MM
4 EASE OUT 3/16- 1 COMBINATION WRENCH 36MM
4 EASE OUT 16/64 1 COMBINATION WRENCH 34MM
15 EASE OUT 5/16 6 COMBINATION WRENCH 32MM

* In description denotes tools requiring calibration
Technical Exhibit J.3-03
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
1 EASE OUT 3/8 5 COMBINATION WRENCH 30MM
1 EASE OUT 9/16 5 COMBINATION WRENCH 13/4
1 EASE OUT #10 1 COMBINATION WRENCH 113/16
1 EASE OUT #11 1 COMBINATION WRENCH 17/8
1 EASE OUT #12 2 COMBINATION WRENCH 21/4
8 TAP EXTRACTOR 1/4 38 COMBINATION WRENCH 13/16
4 TAP EXTRACTOR 5/16 41 COMBINATION WRENCH 1
3 TAP EXTRACTOR 3/8 26 COMBINATION WRENCH 7/8
20 TAP EXTRACTOR 7/16 6 COMBINATION WRENCH 16/16
24 TAP EXTRACTOR 1/2 11 COMBINATION WRENCH 11/16
11 TAP EXTRACTOR 9/16 18 COMBINATION WRENCH 11/4
5 TAP EXTRACTOR 1 15 COMBINATION WRENCH 15/16
4 TAP EXTRACTOR 7/8 15 COMBINATION WRENCH 17/16
4 TAP EXTRACTOR 3/4 14 COMBINATION WRENCH 11/2
4 TAP EXTRACTOR 5/8 1 COMBINATION WRENCH 15/8
13 TAP EXTRACTOR 3/8 7 COMBINATION WRENCH 111/16
1 SCREW EXTRATOR SET 15 COMBINATION WRENCH 5/8
20 TIP HANDLE 9 COMBINATION WRENCH 11/16
11 1/2" DRIVE DEEPWELL SKT 11/16 1 COMBINATION WRENCH 11/8
8 1/2" DRIVE SOCKET 13/16 2 COMBINATION WRENCH 13/8
2 1/2" DRIVE SOCKET 7/8 12 PIPE WRENCH 24 INCH
2 1/2" DRIVE SOCKET 1 6 PIPE WRENCH 36 INCH
1 1/2" DRIVE SOCKET 11/2 1 PIPE WRENCH 48 INCH
1 1/2" DRIVE SOCKET 1 9/16 8 STRAP WRENCH
1 1/2" DRIVE DEEPWELL SKT 1 9/16 12 REPLACEMENT STRAPS
1 1/2" DRIVE DEEPWELL SKT 5/8 21 TAPER PINS
4 1/2" DRIVE DEEPWELL SKT 1 7 CHISEL 1/4
6 1/2" DRIVE DEEPWELL SKT 1 1/16 7 CHISEL 5/16
4 1/2" DRIVE SOCKET 1/2 UNIVERSAL 3 CHISEL 1/2
4 1/2" DRIVE SOCKET 7/16 55 CHISEL 1/2-1
1 1/2" DRIVE SOCKET 5/8 3 CHISEL, STAR
4 1/2" DRIVE SOCKET 11/16 5 NAIL PULLER

* In description denotes tools requiring calibration

Technical Exhibit J.3-03
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NAVSSES Philadelphia RDT&E Support Services
Government Furnished Tools

QTY Description of Item Size QTY Description of Item Size

7 1/2" DRIVE SOCKET 13/16 2 SHEAR LARGE

7 1/2" DRIVE SOCKET 7/8 1 SHEAR SMALL

5 1/2" DRIVE SOCKET 1 16 SOCKET, ALLEN WRENCH 3/4

1 1/2" DRIVE SOCKET 11/4 4 SOCKET, ALLEN WRENCH 14MM

1 1/2" DRIVE SOCKET 13MM 2 SOCKET, ALLEN WRENCH 7/16

2 1/2" DRIVE SOCKET 15MM 2 SOCKET, ALLEN WRENCH 9/16

3 1/2" DRIVE SOCKET 17MM 2 SOCKET, ALLEN WRENCH 5/8

2 1/2" DRIVE SOCKET 18MM 4 SOCKET, ALLEN WRENCH 17MM

2 1/2" DRIVE SOCKET 21MM 1 SOCKET, ALLEN WRENCH 19MM

2 1/2" DRIVE SOCKET 24MM 8 STEEL WEDGE

1 1/2" DRIVE SOCKET 11/2 9 DIE 0-80NC

1 1/2" DRIVE SOCKET 1 7/16 1 DIE 1-64NC

5 SPEED WRENCH 1 DIE 1-72NF

5 RATCHET '3/4" DRIVE 1 DIE 2-56 NC

5 UNIVERSAL 3/4 1 DIE 2 - 64 NF

20 BREAKER BARS 3/4 1 DIE 3-48NC

18 3/4" EXTENSION 12" 1 DIE 3-56 NF

31 3/4" EXTENSION 6" 21 DIE 4 -40 NC

4 3/4" EXTENSION 2" 1 DIE 4 - 48 NF
3/4" MALE x 1"

5 ADAPTER FEMALE 21 DIE 5-40NC
3/4" FEMALE x 1"

12 ADAPTER MALE 16 DIE 5-44 NF

1 3/4" DRIVE SOCKET 31/32 4 DIE 5-44 NF

2 3/4" DRIVE SOCKET 7/8 7 DIE 6-32NC

7 3/4" DRIVE SOCKET 15/16 4 DIE 6 - 40 NF

5 3/4" DRIVE SOCKET 1 9 DIE 8-32NC

7 3/4" DRIVE SOCKET 1 1/16 22 DIE 8 - 36 NF

17 3/4" DRIVE SOCKET 11/8 71 DIE 10 - 32 NF

15 3/4" DRIVE SOCKET 1 3/16 30 DIE 10 - 24 NC

9 3/4" DRIVE SOCKET 11/4 14 DIE 12 - 24 NC

2 3/4" DRIVE DEEPWELL SKT 1 5/16 1 DIE 12- 28 NF

* In description denotes tools requiring calibration

Technical Exhibit J.3-03
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
15 3/4" DRIVE SOCKET 1 5/16 21 DIE 1/4 - 28 NF
1 3/4" DRIVE DEEPWELL SKT 13/8 28 DIE 1/4 - 20 NC
8 3/4" DRIVE SOCKET 13/8 35 DIE 5/16 - 18 NC
1 3/4" DRIVE DEEPWELL SKT 1 7/16 17 DIE 5/16 - 24 NF
5 3/4" DRIVE SOCKET 1 7/16 15 DIE 3/8 -16 NC
2 3/4" DRIVE DEEPWELL SKT 11/2 8 DIE 3/8 - 24 NF
7 3/4" DRIVE SOCKET 11/2 25 DIE 7/16 - 14 NC
1 3/4" DRIVE SOCKET 1 9/16 12 DIE 7/16 - 20 NF
7 3/4" DRIVE SOCKET 15/8 10 DIE 1/2 - 13 NC
4 3/4" DRIVE SOCKET 111/16 14 DIE 1/2 - 20 NF
5 3/4" DRIVE SOCKET 13/4 1 DIE 9/16 - 18 NC
7 3/4" DRIVE SOCKET 113/16 1 DIE 24MM
10 3/4" DRIVE SOCKET 17/8 9 HANDLES 3/16
1 3/4" DRIVE SOCKET 115/16 2 HANDLES 5/8
1 3/4" DRIVE DEEPWELL SKT 2 2 HANDLES 1
8 3/4" DRIVE SOCKET 2 2 HANDLES 11/2
6 3/4" DRIVE SOCKET 2 1/16 2 DIE NUTS 10- 32 NF
1 3/4" DRIVE DEEPWELL SKT 21/8 1 DIE NUTS 8-32NC
6 3/4" DRIVE SOCKET 21/8 1 DIE NUTS 12 - 24 NC
4 3/4" DRIVE SOCKET 11/8 2 DIE NUTS ??-40NC
17 3/4" DRIVE SOCKET 1 3/16 16 DIE NUTS 6-32NC
10 3/4" DRIVE SOCKET 1 5/16 13 DIE NUTS 8-32NC
10 3/4" DRIVE SOCKET 1 1/16 1 DIE NUTS 10 - 32 NF
13 3/4" DRIVE SOCKET 17/8 9 DIE NUTS 10 - 24 NC
5 3/4" DRIVE SOCKET 113/16 15 DIE NUTS 12 - 24 NC
5 3/4" DRIVE SOCKET 21/4 10 DIE NUTS 1/4 - 20 NC
8 3/4" DRIVE SOCKET 11/4 20 DIE NUTS 1/4 - 28 NF
9 3/4" DRIVE SOCKET 1 7/16 1 DIE NUTS 1/4 - 327?72
1 3/4" DRIVE SOCKET 111/16 24 DIE NUTS 5/16 - 18 NC
5 3/4" DRIVE SOCKET 15/8 16 DIE NUTS 5/16 - 24 NF
3 3/4" DRIVE SOCKET 13/4 2 DIE NUTS 5/16 - 32 NEF
14 3/4" DRIVE SOCKET 11/2 1 DIE NUTS 3/8 -16 NC

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
3 3/4" DRIVE SOCKET 13/8 1 DIE NUTS 3/8 - 24 NF
1 3/4" DRIVE SOCKET 1 5/16 21 DIE NUTS 7/16 - 20 NF
4 3/4" DRIVE SOCKET 2 3/8 3 DIE NUTS 7/16 - 14 NC
5 3/4" DRIVE SOCKET 2 3/16 4 DIE NUTS 1/2 - 13 NC
2 3/4" DRIVE SOCKET 2 18 DIE NUTS 1/2 - 20 NF
6 3/4" DRIVE SOCKET 2 3/16 4 DIE NUTS 1/2 - 24 NS
1 3/4" DRIVE SOCKET 21/4 2 DIE NUTS 9/16 - 12 NC
3 3/4" DRIVE SOCKET 2 3/8 5 DIE NUTS 9/16 - 18 NF
1 1/2" DRIVE SOCKET 13MM 3 DIE NUTS 5/8 - 18 NF
1 1/2" DRIVE SOCKET 19MM 2 DIE NUTS 3/4 - 10 NC
2 1/2" DRIVE SOCKET 20MM 7 DIE NUTS 3/4 - 16 NF
4 1/2" DRIVE SOCKET 21MM 1 DIE NUTS 13/16 - 10 NS
1 1/2" DRIVE SOCKET 22MM 6 DIE NUTS 7/8 - 14 NF
4 1/2" DRIVE SOCKET 23MM 17 DIE NUTS 7/8 - 6 NC
1 1/2" DRIVE SOCKET 24MM 1 DIE NUTS 7/8 -12 N
5 1/2" DRIVE SOCKET 25MM 1 DIE NUTS 7/8 - 18 NS
4 1/2" DRIVE SOCKET 26MM 5 DIE NUTS 1-8NC
6 1/2" DRIVE SOCKET 27TMM 12 DIE NUTS 1-12NF
2 1/2" DRIVE SOCKET 28MM 5 DIE NUTS 1-14NS
6 1/2" DRIVE SOCKET 29MM 5 DIE NUTS 11/8-7NC
6 1/2" DRIVE SOCKET 30MM 8 DIE NUTS 11/8-12 NF
8 1/2" DRIVE SOCKET 31MM 4 DIE NUTS 11/8-8NS
5 1/2" DRIVE SOCKET 32MM 4 DIE NUTS 11/4-7NC
2 1/2" DRIVE DEEPWELL SKT 12MM 19 DIE NUTS 11/4-8N
1 1/2" DRIVE DEEPWELL SKT 13MM 3 DIE NUTS 11/4-12 NF
1 1/2" DRIVE DEEPWELL SKT 18MM 6 DIE NUTS 11/2-8NS
1 1/2" DRIVE DEEPWELL SKT 19MM 5 DIE NUTS 11/2-6NC
2 1/2" DRIVE DEEPWELL SKT 21MM 18 DIE NUTS 11/2-12 NF
1 1/2" DRIVE DEEPWELL SKT 25MM 7 DIE NUTS 13/8-6NC
1 1/2" DRIVE DEEPWELL SKT 26MM 3 DIE NUTS 13/8-8NS
4 1/2" DRIVE DEEPWELL SKT 27TMM 2 DIE NUTS 13/8-12 NF
1 1/2" DRIVE DEEPWELL SKT 28MM 3 DIE NUTS 13/8-18 NS

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
1/2" MALE x '3/4"

2 ADAPTER FEMALE 2 DIE NUTS 13/4-12N
2 1/2" DRIVE DEEPWELL SKT 29MM 10 HOLE SAW 13/4
3 1/2" DRIVE DEEPWELL SKT 30MM 3 HOLE SAW 17/8
2 1/2" DRIVE DEEPWELL SKT 31MM 2 HOLE SAW 21/4
1 1/2" DRIVE DEEPWELL SKT 32MM 3 HOLE SAW 2 3/8
1 3/4" DRIVE SOCKET 10MM 2 HOLE SAW 21/2
1 3/4" DRIVE SOCKET 13MM 10 HOLE SAW 23/4
1 3/4" DRIVE SOCKET 15MM 4 HOLE SAW 25/8
3 3/4" DRIVE SOCKET 17MM 7 HOLE SAW 2718
3 3/4" DRIVE SOCKET 18MM 1 HOLE SAW 33/4
1 3/4" DRIVE SOCKET 19MM 1 HOLE SAW 37/8
1 3/4" DRIVE SOCKET 5/16 4 HOLE SAW 3

1 3/4" DRIVE SOCKET 7/16 49 HOLE SAW 31/2
4 3/4" DRIVE SOCKET 1/2 9 HOLE SAW 31/4
2 3/4" DRIVE SOCKET 11/16 2 HOLE SAW 33/8
1 3/4" DRIVE SOCKET 13/16 2 HOLE SAW 33/4
3 3/4" DRIVE SOCKET 7/8 4 HOLE SAW 35/8
1 3/4" DRIVE DEEPWELL SKT 9/16 1 HOLE SAW 5

1 3/4" DRIVE DEEPWELL SKT 5/8 2 HOLE SAW 53/4
1 3/4" DRIVE SOCKET 5/8 1 HOLE SAW 6

1 3/4" DRIVE SOCKET 3/4 6 HOLE SAW 11/4
1 3/4" DRIVE DEEPWELL SKT 13/16 2 HOLE SAW 1 1/16
2 3/8" DRIVE EXTENTION 10 INCH 11 HOLE SAW 11/8
1 3/8" DRIVE EXTENTION 7 INCH 19 ALLEN WRENCH 1/32
1 3/8" DRIVE EXTENTION 5 INCH 110 | ALLEN WRENCH 3/64
4 3/8" DRIVE EXTENTION 17 INCH 20 ALLEN WRENCH 1/16
2 UNIVERSAL 3/4" DRIVE 18 ALLEN WRENCH 7164
1 UNIVERSAL 1/2" DRIVE 20 ALLEN WRENCH 7/32
4 SPEED WRENCH 3/8" DRIVE 9 ALLEN WRENCH 1/4
27 BALL PEEN HAMMERS 6 ALLEN WRENCH 7/16

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
3/4" FEMALE x 1"
8 ADAPTER MALE 18 ALLEN WRENCH 9/16
15 UNIVERSAL 3/4 INCH 16 ALLEN WRENCH 5/8
11 RATCHET 1" DRIVE 12 ALLEN WRENCH 3/4
8 BREAKER BAR 1" DRIVE 1 ALLEN WRENCH 7/8
15 1" DRIVE EXTENSION 14 INCH 1 ALLEN WRENCH 1
14 1" DRIVE EXTENSION 6 INCH 1 ALLEN WRENCH 5MM
1 1" DRIVE EXTENSION 17 INCH 1 ALLEN WRENCH 14MM
8 1" DRIVE EXTENSION 5 INCH 4 ALLEN WRENCH 17MM
1 1" DRIVE SOCKET 13/8 2 ALLEN WRENCH 19MM
5 1" DRIVE SOCKET 1 7/16 1 ALLEN WRENCH 1/2
4 1" DRIVE SOCKET 115/16 12 CENTER PUNCH
1 1" DRIVE SOCKET 111/16 5 SCREW DRIVER LARGE, FLAT
9 1" DRIVE SOCKET 11/2 3 SCREW DRIVER MEDIUM
7 1" DRIVE SOCKET 113/16 6 SCREW DRIVER SMALL
3 1" DRIVE SOCKET 15/8 3 SCREW DRIVER PHILLIPS
8 1" DRIVE SOCKET 13/4 3 SCREW DRIVER OFF SET FLAT
5 1" DRIVE SOCKET 111/16 1 SCREW DRIVER OFF SET PHILLIPS
6 1" DRIVE SOCKET 17/8 NUT DRIVER 3/8, 7/16, 3/8, 5/8
6 1" DRIVE SOCKET 2 54 SPECIAL WRENCHES
4 1" DRIVE SOCKET 2 3/16 3 WRENCH 19/32 - 11/16
3 1" DRIVE SOCKET 21/4 2 WRENCH 7/8
1 1" DRIVE SOCKET 23/4 3 WRENCH 11/16
2 1" DRIVE SOCKET 2 5/16 1 WRENCH 11/16 - 1/2
4 1" DRIVE SOCKET 25/8 8 WRENCH 3/4
6 1" DRIVE SOCKET 2 3/8 1 WRENCH 1/2 - 3/4
3 1" DRIVE SOCKET 2 7/16 1 WRENCH 1/2 - 9/16
2 1" DRIVE SOCKET 2 9/16 1 WRENCH 7/16 - 9/16
1 1" DRIVE SOCKET 23/4 2 WRENCH 7/16
3 1" DRIVE SOCKET 2 13/16 2 WRENCH 9/16
1 3/4" DRIVE SOCKET 17MM 20 WRENCH 2
1 3/4" DRIVE SOCKET 20MM 7 WRENCH 21/2

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
2 3/4" DRIVE SOCKET 22MM 1 WRENCH 1 9/16
1 3/4" DRIVE SOCKET 31MM 2 WRENCH 13/4
4 3/4" DRIVE SOCKET 32MM 1 WRENCH 21/4
1 3/4" DRIVE SOCKET 40MM 2 WRENCH 22-10 1-9TYPEW
1 3/4" DRIVE SOCKET 41MM 1 WRENCH 18-14 TYPEF
1 3/4" DRIVE SOCKET 55MM 1 WRENCH 20-18 TYPEF
2 3/4" DRIVE SOCKET 60MM 2 WRENCH MOD C
1 3/4" DRIVE SOCKET 34MM 1 WRENCH ACTYPEF
1 3/4" DRIVE SOCKET 24MM 1 WRENCH MOD V
4 3/4" DRIVE SOCKET 35MM 1 WRENCH 22-16 1-2
1 3/4" DRIVE SOCKET 46MM 1 WRENCH 32-28
1 1 1/2" DRIVE SOCKET 3 15/16 1 WRENCH 17 -02
PLASTIC, GLASS,
1 1 1/2" DRIVE SOCKET 4718 16 WRENCH CERAMIC
3 1 1/2" DRIVE SOCKET 41/4 6 MECHANICAL FINGERS
1 11/2" DRIVE SOCKET 4 7/16 14 INSPECTION MIRROR LARGE
1 1 1/2" DRIVE SOCKET 4 5/16 5 INSPECTION MIRROR SMALL
1 1 1/2" DRIVE SOCKET 4 5/8 2 INSPECTION MIRROR ROUND
1 1 1/2" DRIVE SOCKET 41/2 33 SPARE MIRRORS
1 1 1/2" DRIVE SOCKET 33/8 2 UTILITY KNIVES
1 11/2" DRIVE SOCKET 2718 2 PLUMB
1 11/2" DRIVE SOCKET 115/16 2 THREAD 50M
1 11/2" DRIVE SOCKET 23/4 THREAD N 6
1 1 1/2" DRIVE SOCKET 2 2 THREAD J7
2 11/2" DRIVE SOCKET 2 15/16 2 THREAD H8
1 1 1/2" DRIVE SOCKET 21/4 1 THREAD J1
1 1 1/2" DRIVE SOCKET 13/8 1 THREAD G5
2 11/2" DRIVE SOCKET 21/8 1 THREAD | 6
1 1 1/2" DRIVE SOCKET 2 3/16 6 THREAD J6
2 11/2" DRIVE SOCKET 2 9/16 2 THREAD J5
2 1 1/2" DRIVE SOCKET 25/8 6 THREAD J3
1 1 1/2" DRIVE SOCKET 2 7/16 2 THREAD 110

* In description denotes tools requiring calibration
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NAVSSES Philadelphia RDT&E Support Services
Government Furnished Tools

QTY Description of Item Size QTY Description of Item Size

3 11/2" DRIVE SOCKET 31/8 1 THREAD H7

1 11/2" DRIVE SOCKET 21/2 1 THREAD F2

1 1 1/2" DRIVE SOCKET 23/4 1 THREAD H2

3 1 1/2" DRIVE SOCKET 3 1 THREAD Al

2 11/2" DRIVE SOCKET 2 15/16 2 THREAD H4

1 11/2" DRIVE SOCKET 41/8 1 THREAD G9

1 11/2" DRIVE SOCKET 2 13/16 2 THREAD H9

2 11/2" DRIVE SOCKET 31/2 1 THREAD H6

1 11/2" DRIVE SOCKET 33/4 2 THREAD H11

1 1 1/2" DRIVE SOCKET 6 1 THREAD G11

1 11/2" DRIVE SOCKET 11/2 1 THREAD L1

1 1 1/2" DRIVE SOCKET 2 1/16 1 THREAD H11

1 1" DRIVE SOCKET 27/8 1 THREAD H 10

1 1" DRIVE SOCKET 21/4 1 THREAD N 20

2 1" DRIVE SOCKET 2 13/16 1 THREAD K3

2 1" DRIVE SOCKET 2 9/16 1 THREAD J8

1 1" DRIVE SOCKET 2 1/16 1 THREAD 30

1 1" DRIVE SOCKET 3 2 THREAD N 20

2 1" DRIVE SOCKET 25/8 1 THREAD 18

1 1" DRIVE SOCKET 33/8 1 THREAD 17

2 1" DRIVE SOCKET 21/2 1 THREAD 1

1 1" DRIVE SOCKET 31/2 4 THREAD 75MM - 1.00MM
1 1" DRIVE SOCKET 2 7/16 4 THREAD 1.75MM - 2.00MM
4 1" DRIVE SOCKET 23/4 5 THREAD 2.50MM - 3.00MM
1 1" DRIVE SOCKET 2 5/16 4 THREAD 3.50MM - 4.00MM
1 1" DRIVE SOCKET 31/4 4 THREAD 1.25MM - 1.50MM
2 1" DRIVE SOCKET 111/16 3 THREAD 4.50MM - 5.00MM
1 1" DRIVE SOCKET 2 5/16 1 THREAD 7-9

2 1" DRIVE SOCKET 31/8 1 THREAD 4-5

3 1" DRIVE SOCKET 2 3/8 1 THREAD 8-9

1 1" DRIVE SOCKET 11/2 1 THREAD 13-14

4 1" DRIVE SOCKET 2 1 THREAD 111/2-12

* In description denotes tools requiring calibration
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NAVSSES Philadelphia
Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size

2 1" DRIVE SOCKET 21/4 1 THREAD 20-24

2 1" DRIVE SOCKET 15/8 1 THREAD 10-11

1 1" DRIVE SOCKET 113/16 1 THREAD 1/2

2 1" DRIVE SOCKET 17/8 1 THREAD 3/8

1 1" DRIVE SOCKET 31/2 2 THREAD 3/4

2 1" DRIVE SOCKET 13/4 32 TEE WRENCHES ASSORTED

1 1" DRIVE SOCKET 25/8 POP RIVETS ASSORTED

1 1" DRIVE SOCKET 11/8 2 SNAP RING KIT

1 1" DRIVE SOCKET 11/4 3 TORQUE MUL 3/4" DRIVE

1 3/8" DRIVE CROWS FOOT 3/8 6 TORQUE MUL 1" DRIVE

1 3/8" DRIVE CROWS FOOT 9/16 4 OPEN END RATCHET SET

2 3/8" DRIVE CROWS FOOT 3/4 1 SAW BLADE 10 INCH

6 3/8" DRIVE CROWS FOOT 7/8 2 SAW BLADE 9 INCH

3 3/8" DRIVE CROWS FOOT 15/16 1 SAW BLADE 8 INCH

3 3/8" DRIVE CROWS FOOT 11/4 50 HACK SAW BLADES

2 3/8" DRIVE CROWS FOOT 1 5/16 4 HAND SAW

2 3/8" DRIVE CROWS FOOT 3/8 2 TUBE BENDER 1/2

5 3/8" DRIVE CROWS FOOT 5/8 1 TUBE BENDER 3/8

8 3/8" DRIVE CROWS FOOT 11/16 6 TUBE BENDER 3/4

7 3/8" DRIVE CROWS FOOT 3/4 1 TUBE BENDER 1/8

10 3/8" DRIVE CROWS FOOT 13/16 18 TUBE FLEAR KIT

11 3/8" DRIVE CROWS FOOT 7/8 6 PIPE BENDER 3/4-1/2

5 3/8" DRIVE CROWS FOOT 15/16 2 PIPE BENDER 1-3/4

14 3/8" DRIVE CROWS FOOT 1 4 PIPE CUTTER 4-5

13 3/8" DRIVE CROWS FOOT 1 1/16 145 | WHEEL 1-2

1 3/8" DRIVE CROWS FOOT 1 3/16 12 WHEEL 4-5

1 3/8" DRIVE CROWS FOOT 1 5/16 1 COMB SQUARE

1 3/8" DRIVE CROWS FOOT 1 7/16 44 COMB SQUARE PARTS
300-2000 FT LB, 1"

1 3/8" DRIVE CROWS FOOT 2 1 TORQUE WRENCH * DRIVE
0-1000 FTLB, 1"

1 TUBE WRENCH 5/8 3 TORQUE WRENCH * DRIVE

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size

0-600 FTLB, 3/4"
1 TUBE WRENCH 7/8 1 TORQUE WRENCH * DRIVE

0-1400 FTLB, 1"
3 TUBE WRENCH 15/16 1 TORQUE WRENCH DRIVE

0-1000 FTLB, 1"
1 TUBE WRENCH 1 1 TORQUE WRENCH * DRIVE

0-1500 FTLB, 1"
4 TUBE WRENCH 1 1/16 1 TORQUE WRENCH * DRIVE

0-2000 FTLB, 1"
4 TUBE WRENCH 1 1/8 1 TORQUE WRENCH * DRIVE

0-2000 FTLB, 1"
3 TUBE WRENCH 1 3/16 1 TORQUE WRENCH * DRIVE

100-600 FTLB, 3/4"
3 TUBE WRENCH 1 1/4 1 TORQUE WRENCH * DRIVE

0-300 INLB, 1/2"
5 TUBE WRENCH 1 3/8 1 TORQUE WRENCH * DRIVE
5 TUBE WRENCH 1 5/16 1 TORQUE WRENCH * 0-25 INLB

0-600 INLB, 1/2"
2 TUBE WRENCH 1 1/2 1 TORQUE WRENCH * DRIVE

0-150 FTLB, 1/2"
2 TUBE WRENCH 1 1 TORQUE WRENCH * DRIVE
4 TUBE WRENCH 1 5/8 1 TORQUE WRENCH * 0-25 INLB
2 TUBE WRENCH 9/16 - 1/2 7 TORQUE WRENCH * HANDLES

0-500 FTLB, 3/4"
1 TUBE WRENCH 3/4 1 TORQUE WRENCH * DRIVE
1 TUBE WRENCH 13/16 4 ANGLE ARC TORCH
9 STUD DRIVER REMOVER 1/4 3 GROUNDING CABLES
4 STUD DRIVER REMOVER 5/16 2 SYN FLEX HOSES
2 STUD DRIVER REMOVER 3/8 2 BLACK GOLD TIG
3 STUD DRIVER REMOVER 7/16 6 TIG HANDLES
4 STUD DRIVER REMOVER 1/2 3 TIG FOOT CONTROLS
6 STUD DRIVER REMOVER 5/8 3 BLACK GOLD TIG STARTER KIT
1 STUD DRIVER REMOVER 1 3 AIR ARK ELECTRODES BOX

In description denotes tools requiring calibration
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Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
5 STUD DRIVER REMOVER 7/8 6 BURNING GAGLES

1 STUD DRIVER REMOVER 1 1/8 12 WELDING HELMET

2 STUD DRIVER REMOVER 1 3/8 6 WELDING SLEEVES

1 STUD DRIVER REMOVER 1 1/2 2 WELDING JACKET

3 STUD DRIVER REMOVER 1 1/4 2 LIVE AIR

2 STUD DRIVER REMOVER 11/2-9 2 EXOTHERMIC CUTTING SYSTEM

2 STUD DRIVER REMOVER 13/8-8 1 DEPTH MIROMETER * 0-10INCH
2 STUD DRIVER REMOVER 11/4-7 1 DEPTH MIROMETER * 0-10INCH
2 STUD DRIVER REMOVER 11/8-8 DEPTH MIROMETER * 0-10INCH
1 STUD DRIVER REMOVER 1-14 1 DEPTH MIROMETER * 0-12INCH
4 STUD DRIVER REMOVER 1-8 DEPTH MIROMETER * 0-9INCH

2 STUD DRIVER REMOVER 11/8-7 1 DEPTH MIROMETER * 0-10INCH
1 STUD DRIVER REMOVER 11/2-8 1 DEPTH MIROMETER * 0-9INCH

3 STUD DRIVER REMOVER 7/8 - 14 1 DEPTH MIROMETER * 0-4INCH

2 STUD DRIVER REMOVER 7/8 -9 1 DEPTH MIROMETER * .001 - 1.000
3 STUD DRIVER REMOVER 3/4-10 1 DEPTH MIROMETER * .001 - 1.000
1 STUD DRIVER REMOVER 3/4 -16 1 DEPTH MIROMETER * .001 - 1.000
1 STUD DRIVER REMOVER 5/8 -11 DEPTH MIROMETER * 0-10

1 STUD DRIVER REMOVER 5/8 - 18 1 VERNIER CALIPER * 0-24

2 STUD DRIVER REMOVER 1/2 - 13 1 VERNIER CALIPER * 0-24

1 STUD DRIVER REMOVER 1/4 - 20 1 VERNIER CALIPER * 0-24

2 STUD DRIVER REMOVER S 1 VERNIER CALIPER * 0-24

8 STUD DRIVER REMOVER M 1 VERNIER CALIPER * 0-24

2 STUD DRIVER REMOVER L 1 VERNIER CALIPER * 0-24
4 STUD DRIVER REMOVER SETS 1 VERNIER CALIPER * 0-24

8 CAULKING GUNS 1 VERNIER CALIPER * 0-24

10 GREASE GUNS 1 VERNIER CALIPER * 0-24

18 FLAT BASTARD 14" 1 DEPTH MIROMETER * .0005 - .125
17 FLAT BASTARD 12" 1 DEPTH MIROMETER * 1.000 - .0001
16 2ND CUT 14" 1 DEPTH MIROMETER * 1.000 - .0001
6 SMOOTH 12" 1 DEPTH MIROMETER * 1.000 - .0001
12 BASTARD 10" 1 DEPTH MIROMETER * 0-9

* In description denotes tools requiring calibration
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12 2ND CUT 12" 1 DEPTH MIROMETER * 0-3
5 BASTARD 8" 1 DEPTH MIROMETER * 1.000 - .001
6 1/2 ROUND BASTARD 14" DEPTH MIROMETER * 0-8
7 1/2 ROUND BASTARD 8" 4 DIVIDER 20 INCH ROD
11 1/2 ROUND SMOOTH 8" 3 GAGE BLOCK SET
8 1/2 ROUND 2ND CUT 10" 1 INSIDE MICROMETER  * 25-125
5 1/2 ROUND BASTARD 10" 1 INSIDE MICROMETER _ * 25-12
4 1/2 ROUND BASTARD 12" 1 INSIDE MICROMETER _ * 2-12
8 1/2 ROUND SMOOTH 12" 1 OUTSIDE MICROMETER _ * 1-2
1 1/2 ROUND 2ND CUT 14" 1 OUTSIDE MICROMETER _ * 2-3
4 1/2 ROUND RASP 12" 1 OUTSIDE MICROMETER _ * 2-3
8 ROUND 2ND CUT 6" 1 OUTSIDE MICROMETER _ * 3-4
5 ROUND 2ND CUT 10" 1 OUTSIDE MICROMETER _ * 5-6
27 ROUND BASTARD 14" 1 OUTSIDE MICROMETER _ * 5-6
11 ROUND BASTARD 14" 1 OUTSIDE MICROMETER _ * 7-8
19 ROUND SMOOTH 14" 1 OUTSIDE MICROMETER * 7-8
16 TRIANGLE 2ND CUT 10" 1 OUTSIDE MICROMETER _ * 6-7
7 TRIANGLE 2ND CUT 8" 1 OUTSIDE MICROMETER _ * 7-8
3 TRIANGLE SMOOTH 6" 1 OUTSIDE MICROMETER _ * 7-8
7 SQUARE ND CUT 14" 1 OUTSIDE MICROMETER  * 1-5
34 SQUARE BASTARD 14" 1 OUTSIDE MICROMETER * 16 - 20
13 HANDLESS 1 OUTSIDE MICROMETER _ * 9-12
9 BRUSH 1 HEIGHT GAGE * 12 INCH
6 SCRAPER BEARING 2 VER CAL * 12 INCH
1 SCRAPER CARBIDE 1 OUTSIDE MICROMETER * 175MM - 200MM
3 SCRAPER NAVY TYPE 1 OUTSIDE MICROMETER _ * 4-5
1 SET BEARING 1 OUTSIDE MICROMETER _ * 4-5
7 PACKING EXTRACTOR SIZE 1 1 OUTSIDE MICROMETER * 5-6
8 PACKING EXTRACTOR SIZE 2 1 OUTSIDE MICROMETER * 5-6
3 PACKING EXTRACTOR SIZE 3 1 OUTSIDE MICROMETER * 5-6
32 PACKING EXTRACTOR SIZE 4 1 OUTSIDE MICROMETER * 5-6
15 PACKING EXTRACTOR SIZE S5 1 OUTSIDE MICROMETER * 4-5

* In description denotes tools requiring calibration
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47 PACKING EXTRACTOR SIZE 6 1 OUTSIDE MICROMETER * 4-5

18 PACKING EXTRACTOR SIZE 7 1 OUTSIDE MICROMETER * 4-5

5 PACKING EXTRACTOR SIZE 8 1 OUTSIDE MICROMETER * 4-5

6 PACKING EXTRACTOR SIZE 9 1 INTRIMIK MICROMETER, SET * 1.600 - 4.00

5 SPANNER WRENCH 3/4-2 1 OUTSIDE MICROMETER, SET * 2-12

6 SPANNER WRENCH 11/4-3 1 OUTSIDE MICROMETER * 2-3

32 SPANNER WRENCH 43/4-2 1 OUTSIDE MICROMETER * 2-3

24 SPANNER WRENCH LARGE 1 OUTSIDE MICROMETER _ * 4-5

13 SPANNER WRENCH M 1 OUTSIDE MICROMETER _ * 5-6

11 SPANNER WRENCH SMALL 1 OUTSIDE MICROMETER * 6-7

14 START PLIER 1 OUTSIDE MICROMETER * 7-8

8 90 DEGREE PLIER 1 OUTSIDE MICROMETER _ * 8-9

27 HAND REAMERS 11/16 1 OUTSIDE MICROMETER * 9-10

12 HAND REAMERS 23/32 1 OUTSIDE MICROMETER * 10-11

19 HAND REAMERS 5/8 1 OUTSIDE MICROMETER * 11-12
0-150MM, 0-25MM,
25-50MM, 50-75MM,
75-100MM, 100-

9 HAND REAMERS 19/32 1 OUTSIDE MICROMETER, SET * 125MM, 125-150MM

21 HAND REAMERS 21/32 1 OUTSIDE MICROMETER 2-3

14 HAND REAMERS #10 1 OUTSIDE MICROMETER _ * 6-7

10 HAND REAMERS 1/2 1 OUTSIDE MICROMETER * 10-11

9 HAND REAMERS 17/32 1 OUTSIDE MICROMETER * 10-11

19 HAND REAMERS 9/16 1 OUTSIDE MICROMETER * 8-9

10 HAND REAMERS 13/32 1 OUTSIDE MICROMETER * 8-9

6 HAND REAMERS 7/16 1 OUTSIDE MICROMETER * 11-12

6 HAND REAMERS 15/32 1 HOLE MICROMETER * .80-1.20

12 HAND REAMERS 5/16 1 INTRIMIK MICROMETER, SET * 0.275 - 0.500

10 HAND REAMERS 19/64 1 INTRIMIK MICROMETER, SET * 0.500 - 0.700

2 HAND REAMERS 11/32 1 INTRIMIK MICROMETER, SET * 1.200 - 1.600

5 HAND REAMERS 3/8 1 INTRIMIK MICROMETER, SET * 1.200 - 1.400

12 HAND REAMERS 1/8 1 OUTSIDE MICROMETER * 2-3
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9 HAND REAMERS 7/32 1 OUTSIDE MICROMETER * 2-3
5 HAND REAMERS 1/4 1 OUTSIDE MICROMETER * 2-3
3 HAND REAMERS 9/32 1 OUTSIDE MICROMETER * 3-4
4 HAND REAMERS 3/16 1 OUTSIDE MICROMETER * 4-5
3 HAND REAMERS 5/32 1 OUTSIDE MICROMETER * 5-6
3 HAND REAMERS 31/64 1 OUTSIDE MICROMETER * 1-2
6 HAND REAMERS 11/8 1 OUTSIDE MICROMETER * 3-4
6 HAND REAMERS 11/16 1 OUTSIDE MICROMETER * 4-5
13 HAND REAMERS 1 1 OUTSIDE MICROMETER _ * 5-6
4 HAND REAMERS 55/64 1 OUTSIDE MICROMETER * 5-6
9 HAND REAMERS 31/32 1 OUTSIDE MICROMETER * 5-6
6 HAND REAMERS 13/16 1 OUTSIDE MICROMETER * 5-6
12 HAND REAMERS 7/8 1 OUTSIDE MICROMETER * 6-7
12 HAND REAMERS 29/32 1 OUTSIDE MICROMETER * 5-6
12 HAND REAMERS 27/32 1 OUTSIDE MICROMETER * 6-7
16 HAND REAMERS 13/16 1 OUTSIDE MICROMETER * 6-7
14 HAND REAMERS 25/32 1 OUTSIDE MICROMETER * 6-7
26 HAND REAMERS 3/4 1 OUTSIDE MICROMETER * 6-7
5 HAND REAMERS 17/16 1 OUTSIDE MICROMETER * 5-6
9 HAND REAMERS 11/2 1 OUTSIDE MICROMETER * 6-7
15 HAND REAMERS 11/4 1 OUTSIDE MICROMETER * 6-7
1 HAND REAMERS 15/32 1 OUTSIDE MICROMETER * 7 -
1 HAND REAMERS 11/32 1 OUTSIDE MICROMETER * 10-11
4 HAND REAMERS 111/16 1 OUTSIDE MICROMETER * 11-12
4 HAND REAMERS 15/16 1 OUTSIDE MICROMETER * 11-12
14 HAND REAMERS #9 1 INTRIMIK MICROMETER _ * 2.000 - 2.400
9 HAND REAMERS #8 1 GROOVE DEPTH GAGE *
37 PIN REAMER 0-0 1 PRECISION LEVEL * 15 INCH
9 PIN REAMER 3 1 PRECISION LEVEL * 15 INCH
29 PIN REAMER 2 1 PRECISION LEVEL * 18 INCH
34 PIN REAMER 1 1 DIAL BORE GAGE #6 *
29 PIN REAMER 0 1 OUTSIDE MICROMETER _ * 0-1
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13 PIN REAMER 3-0 1 INTRIMIK MICROMETER, SET * 1.600 - 4.000
18 PIN REAMER 4-0 1 VERNIER CALIPER * 1-37
16 PIN REAMER 5-0 1 VERNIER CALIPER * 1-73
20 PIN REAMER 4 1 OUTSIDE MICROMETER _ * 18-24
14 PIN REAMER 6 1 OUTSIDE MICROMETER _ * 12-18
14 PIN REAMER 7 1 OUTSIDE MICROMETER  * 54 - 60
31 PIN REAMER 000 1 OUTSIDE MICROMETER _ * 48 - 53
4 PIN REAMER 13/8 1 OUTSIDE MICROMETER * 42 - 47
6 PIN REAMER 2 1 OUTSIDE MICROMETER _ * 31-36
6 BRIDGE REAMER 9/32 1 GROOVE GAGE DIAL IND. *

DIGITAL THERMOMETER
3 BRIDGE REAMER 5/16 1 PYROMETER *
DIGITAL THERMOMETER
6 BRIDGE REAMER 3/8 1 PYROMETER *
DIGITAL THERMOMETER
2 BRIDGE REAMER 7/16 1 PYROMETER *
13 BRIDGE REAMER 13/16 1 STROBOTAC *
7 BRIDGE REAMER 11/32 1 STROBOTAC *
10 BRIDGE REAMER 15/32 1 PHOTO — TACH *
10 BRIDGE REAMER 17/32 1 DIGISTROBE *
3 BRIDGE REAMER 1/2 1 OUTSIDE MICROMETER * 3-4
4 BRIDGE REAMER 9/16 OUTSIDE MICROMETER * 2-3
9 BRIDGE REAMER 5/8 1 STD CAL FOR OUTSIDE MIC  *
2 BRIDGE REAMER 17/32 1 INSIDE MICROMETER, SET * 0 - 5INCHES
6 BRIDGE REAMER 11/16 1 DIAL CALIPER HEIGHT GAGE *
11 BRIDGE REAMER 21/32 1 DIAL BORE GAGE (INCOMP) *
PORTABLE MICROMETER STD *
6 BRIDGE REAMER 3/4 1 SET *
7 BRIDGE REAMER 23/32 1 HARNESS TEST SET (WILSON) *
5 BRIDGE REAMER 27/32 1 DIAL BORE GAGE * SMALL
VERTICAL AIR COMPRESSOR
8 BRIDGE REAMER 25/32 1 (CRAFTSMAN) 25 GAL
6 BRIDGE REAMER 7/8 4 RADIOS

* In description denotes tools requiring calibration

Technical Exhibit J.3-03

Page 23 of 34




NAVSSES Philadelphia

RDT&E Support Services

Government Furnished Tools

QTY Description of Item Size QTY Description of Item Size
1 BRIDGE REAMER 111/16 26 NEW REPLACEMENT BATTERIES

1 BRIDGE REAMER 13/8 15 VIBROLAROR 13

5 BRIDGE REAMER 15/16 17 VIBROLAROR 19

5 BRIDGE REAMER 29/32 19 VIBROLAROR 25M

5 BRIDGE REAMER 31/32 2 VIBROLAROR 57 M
4 BRIDGE REAMER 13/32 11 RULE 36 INCH

7 BRIDGE REAMER 15/32 1 HAMMER DRILL AEG BH-25

5 BRIDGE REAMER 11/32 1 HILTI TK-1

9 BRIDGE REAMER 11/16 1 PRECISE/ROCKWELL SUPER 40

14 BRIDGE REAMER 13/16 1 SKIL SAW 71/4

3 BRIDGE REAMER 19/16 1 PILOT DRILL 1 INCH

3 BRIDGE REAMER 15/16 1 PILOT HOLDER TAPER SHANK 3 MT

2 BRIDGE REAMER 17/16 4 HAMMERS, SOFT FACE

5 BRIDGE REAMER 11/2 1 CLIMAX KEY MILL

2 BRIDGE REAMER 11/4 1 TABLE BAND SAW (MILWAUKEE)

4 BRIDGE REAMER 19/32 3 LEAD PLATES F/GASKET CUTTING

5 EXPANSION REAMER 13/16-111/32 1 HILTI 11/2" DRILL
2 EXPANSION REAMER 11/16 -1 3/16 2 HILTI 1" DRILL

1 EXPANSION REAMER 111/32-11/32 1 CHARGER (B&D)

2 EXPANSION REAMER 111/32-117/32 |1 HILTI DRILL TDR 300

SCREW DRIVER, CORDLESS
1 EXPANSION REAMER 13/16 - 7/8 2 (SKIL)
1 EXPANSION REAMER 5/8 - 11/16 5 BATTERY, 9000 (MAKITA)
CHARGER, BATTERY, FAST CHG

3 EXPANSION REAMER 23/32 - 25/32 1 (MAKITA)

2 EXPANSION REAMER 27/32 - 15/16 1 CHARGER, BC-96A (RYOBI)

1 EXPANSION REAMER 11/32 - 19/32 1 DRILL, CORDLESS (RYOBI) 3/8 INCH

1 EXPANSION REAMER 13/32 3 STEP BLOCKS

1 EXPANSION REAMER 13/32 - 7/16 18 "C" CLAMPS 8-10-12

1 EXPANSION REAMER 1/2 - 9/16 14 TAP 3/4 - 10 NC LONG
1 EXPANSION REAMER 17/32 34 TAP 13/8-12 NF
1 EXPANSION REAMER 15/16 -1 1/16 30 TAP 11/4-12 NF

* In description denotes tools requiring calibration

Technical Exhibit J.3-03

Page 24 of 34




NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
1 EXPANSION REAMER 21/32 11 TAP 1-14 NF
1 EXPANSION REAMER 47/64 15 TAP 1-8NC
2 EXPANSION REAMER 13/16 3 TAP 7/8 - 14 NF
1 EXPANSION REAMER 21/32 - 23/32 33 TAP 7/8 - 9 NC
1 EXPANSION REAMER 19/32 - 24/32 1 TAP 13/4-5
2 EXPANSION REAMER 7/16 1 TAP 2-8NS
1 EXPANSION REAMER 117/32-125/32 |1 TAP 2-12 NS
1 EXPANSION REAMER 111/26-115/16 | 4 TAP 17/8-5NS
1 EXPANSION REAMER 15/8 4 TAP 11/2-111/2 NPT
1 EXPANSION REAMER 21/16 1 TAP 11/4-111/2 NPT
1 EXPANSION REAMER 2 5 TAP 2-111/2 NPT
2 EXPANSION REAMER 2 15/32 39 DRILL 1-#3
1 EXPANSION REAMER 125/32-23/32 4 DRILL 7/8
1 EXPANSION REAMER 23/32 -2 15/32 3 STEEL HAWG 41/2
1 EXPANSION REAMER 2-31/2 3 STEEL HAWG 4
1 EXPANSION REAMER 231/31-31/2 2 STEEL HAWG 21/2
2 EXPANSION REAMER 31/2-41/16 2 STEEL HAWG 2
5 SHELL REAMER 23/4 5 STEEL HAWG 13/4
3 SHELL REAMER 29/16 2 STEEL HAWG 2 1/16
2 SHELL REAMER 21/2 6 STEEL HAWG 21/8
3 SHELL REAMER 27/16 16 MASONRY DRILL 3/4
4 SHELL REAMER 21/8 4 MASONRY DRILL 7/8
4 SHELL REAMER 2 20 MASONRY DRILL 11/16
1 SHELL REAMER 131/32 25 MASONRY DRILL 5/8
2 SHELL REAMER 115/32 6 MASONRY DRILL 1
1 SHELL REAMER 113/16 16 MASONRY DRILL 9/16
1 SHELL REAMER 127/32 9 MASONRY DRILL 1/2
1 SHELL REAMER 1 23/32 7 RECIPROCATING HACKSAW, AIR
3 SHELL REAMER 111/16 5 PNEUMATIC GRINDER, AIR
1 SHELL REAMER 15/16 6 ANGLE GRINDER, AIR
1 SHELL REAMER 11/4 2 RECIPROCATING HACKSAW, AIR ATLAS CAPCO
1 SHELL REAMER 141/64 3 NEEDLE GUN, AIR
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3 SHELL REAMER 15/8 1 CHISEL GUN, AIR
1 SHELL REAMER 121/32 7 CHIPPING GUN, AIR
1 SHELL REAMER 19/16 1 90 DEGREE RATCHET, AIR
1 SHELL REAMER 119/32 1 IMPACT, AIR 3/4" DRIVE
1 SHELL REAMER 113/32 6 IMPACT, AIR 1" DRIVE
3 SHELL REAMER 11/2 1 IMPACT, AIR 11/2" DRIVE
1 SHELL REAMER 17/16 12 GRINDER, AIR
2 SHELL REAMER 13/8 4 GRINDER CUTTING WHEEL
1 SHELL REAMER 25/16 2 GRINDER, ELECTRIC
2 SHELL REAMER 2 3/8 4 ROLLING MATOR
2 SHELL REAMER 23/4 6 GERMAN SAW
1 SHELL REAMER 25/16 8 DRUM WRENCH
13 TAPPER SLEEVES 5 GRINDER DRESSER AND WHEELS
2 IMP. PREC. PILOT REAMER SET 6 RIVIT CUTTER
1 OPEN END WRENCH 7/16 2 THICHNESS GAGE 0.015
1 OPEN END WRENCH 19/32 6 THICHNESS GAGE 0.003
4 OPEN END WRENCH 5/8 5 THICHNESS GAGE 0.002
7 OPEN END WRENCH 13/16 2 THICHNESS GAGE 0.001
1 OPEN END WRENCH 9/16 1 BATTERY CHARGER
7 OPEN END WRENCH 11/16 1 DYNAFILE VERSATILITY KIY
21 OPEN END WRENCH 3/4 1 SANDER (BELTON) MODEL B-20B
12 OPEN END WRENCH 7/8 1 MINI DIE GRINDER
23 OPEN END WRENCH 13/16 2 SCRAPER, AIR POWERED
11 OPEN END WRENCH 15/16 1 CHISEL, AIR
22 OPEN END WRENCH 1 43 FIRE BOTTLE GAGE
8 OPEN END WRENCH 11/16 17 WIRE BRUSH
21 OPEN END WRENCH 11/8 60 SANDING DISC
17 OPEN END WRENCH 15/16 47 FLAPER WHEEL
1 OPEN END WRENCH 21/16 60 CUTTING WHEEL
19 OPEN END WRENCH 11/4 59 GRINDING WHEEL
8 OPEN END WRENCH 13/8 40 CUT OFF WHEEL 16 INCH
11 OPEN END WRENCH 17/16 80 CUT OFF WHEEL 10 INCH
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22 OPEN END WRENCH 11/2 65 BAND SAW BLADE
1 OPEN END WRENCH 19/16 70 AIR FITTINGS
12 OPEN END WRENCH 15/8 100 | AIR FITTING PARTS
12 OPEN END WRENCH 111/16 50 HYDRAULIC FITTING
3 OPEN END WRENCH 13/4 17 FLASH BOX OPENER
ASST HEADS &
5 OPEN END WRENCH 113/16 3 SELECT-A-TORQ FITTINGS
POWER-DYNE HYD TORQUE
7 OPEN END WRENCH 17/8 1 WRENCH
18 OPEN END WRENCH 2 1 TOOL ASST POWER-DYNE, KIT
2 OPEN END WRENCH 2 3/8 1 VALVE RESEATING MACHINE
2 OPEN END WRENCH 2 3/16 1 VERSA TAPPER #
1 OPEN END WRENCH 23/4 1 PICK-A-PACK SNAKES
4 OPEN END WRENCH 2 13/16 6 SHOP VAC & ASST FITTINGS
12 OPEN END WRENCH 21/4 37 HYDRAULIC JACK ASSORTED
1 OPEN END WRENCH 21/2 2 HYDRAULIC CABLE CUTTER
1 OPEN END WRENCH 7/16 - 3/8 46 HYDRAULIC JACK HEADS ASSORTED
1 OPEN END WRENCH 1/2 - 9/16 3 MITER BOX
1 OPEN END WRENCH 5/8 - 9/16 1 CHOP SAW
TORQUE MULTIPLIER, SET
2 OPEN END WRENCH 9/16 - 11/16 1 (SWEENEY) *
1 OPEN END WRENCH 5/8 - 3/4 1 CLIMAX FLANGE-FACER
1 OPEN END WRENCH 25/32 - 5/8 2 CARPENTERS SQUARE
1 OPEN END WRENCH 3/4 - 5/8 4 COMBINATION SQUARE
5 OPEN END WRENCH 3/4 - 13/16 150 | HONING STONE
1 OPEN END WRENCH 3/4-1 30 HONING STONE
6 OPEN END WRENCH 3/4-7/8 75 HONING STONE
1 OPEN END WRENCH 3/4 - 11/16 7 HONING ARBOR
1 OPEN END WRENCH 7/8 - 31/32 11 EXTENSION ASSY
2 OPEN END WRENCH 7/8 - 15/16 13 CHAIN PIPE WRENCH
1 OPEN END WRENCH 13/16 -1 22 PRY BAR SMALL
1 OPEN END WRENCH 7/8 -11/16 9 PRY BAR LARGE
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1 OPEN END WRENCH 1-11/4 42 GEAR PULLER ASSY
9 OPEN END WRENCH 1-11/8 30 OLMAN ASSY
2 OPEN END WRENCH 11/16-11/4 1 DEXTER MACHINE
VALVE GRINDING & LAPPING
1 OPEN END WRENCH 13/16 -15/16 1 MACHINE
1 OPEN END WRENCH 11/8-15/16 2 MAGNETIC BACKED MIRRORS
1 OPEN END WRENCH 11/8-11/4 4 TARGET MIRROR
2 OPEN END WRENCH 1-13/8 4 PROFILOMETER TRACERS
12 OPEN END WRENCH 15/16-11/2 2 SKID MOUNTS
1 OPEN END WRENCH 11/4-15/8 1 K&E SITE
4 OPEN END WRENCH 15/8-17/16 1 TARGET LENS
1 OPEN END WRENCH 2 3/8 1 VISUTAC
1 OPEN END WRENCH 113/16-2 33 SCOPE ADJUSTMENT BAR
1 OPEN END WRENCH 17/16-15/8 3 SCOPE (K&E)
1 OPEN END WRENCH 11/4-113/16 1 SCOPE (SEARS & ROEBUCK)
1 OPEN END WRENCH 15/16 -1 2 SCOPE (BERGER INSTRUMENTS)
2 OPEN END WRENCH 115/16 1 SCOPE (WARREN KNIGHT)
SCOPE & ADJUSTING EQUIP
1 SPICK END 17/8 1 (DAUPHIN)
TRI TOOL FLANGE & PIPE FACING
2 SPICK END 11/4 3 CLAMSHELL
1 SPICK END 7/8 1 TRITOOL END PREP OILER
1 SPICK END 115/16 4 TRITOOL AIR DRIVE MOTOR
TRITOOL FLANGE & PIPE FACING
2 SPICK END 111/16 5 CUTTERS
ASST TRITOOL RELATED MISC
1 SPICK END 11/8 EQUIP
2 BOX END WRENCH 17/16-15/8 6 BARREL PUMPS
BUG-O-SYSTEM (PRECISION
3 BOX END WRENCH 11/2-17/16 1 CIRCLE CUTTER)
8 BOX END WRENCH 15/8-17/16 1 STUD WELDER
5 BOX END WRENCH 11/4-115/16 1 HIGH PRESSURE HYD PUMP
3 BOX END WRENCH 11/4-13/8 2 WELDING WIRE HEATERS
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4 BOX END WRENCH 15/16 -1 37 PRESSURE GAGES ASSORTED
2 BOX END WRENCH 11/16-11/4 22 FUNNELS ASSORTED
1 BOX END WRENCH 25/32 - 11/16 1 SKF INDUCTION HEATER
1 BOX END WRENCH 1-11/2 2 SLEDGE HAMMER HANDLES BOXES
2 BOX END WRENCH 11/16-11/8 6 PAINT MIXERS
2 BOX END WRENCH 11/8-11/4 ASSORTED BANDING MATERIAL
1 BOX END WRENCH 7/8 - 13/16 7 BAND SAW BLADES (LENOX)

1 BOX END WRENCH 13/16 HELI COILS ASSORTED
1 BOX END WRENCH 15/16 "O" RING MATERIAL ASSORTED ROLLS
4 BOX END WRENCH 11/16 89 BOX END WRENCHES, SPECIAL ASSORTED
2 BOX END WRENCH 7/8 150 | OPEN END WRENCHES ASSORTED
2 BOX END WRENCH 115/16-11/4 13 DRILL BITS, LONG
1 BOX END WRENCH 113/16 5 HYDRO PUMPS
2 BOX END WRENCH 1 3 BLOWERS
1 BOX END WRENCH 11/8 2 JACK HAMMER & ASST FITTINGS
1 BOX END WRENCH 15/16 17 TAPS & REAMERS ASSORTED
4 BOX END WRENCH 1/4 60 GAGES * ASSORTED
1 BOX END WRENCH 17/16 19 ROLLING MOTORS
2 SLUG WRENCH 11/16 18 DRILL MOTORS
4 SLUG WRENCH 11/8 3 GRINDERS
8 SLUG WRENCH 11/4 1 CHIPPING GUN, AIR

OPEN & BOX END WRENCH SET
13 SLUG WRENCH 15/16 1 WITH HANDLES
6 SLUG WRENCH 17/16 2 HAND TORQUE WRENCH SET *
16 SLUG WRENCH 11/2 5 DESK ??
10 SLUG WRENCH 15/8 1 GREASE GUN

METAL TAB MACHINE (ADDRES-O-
12 SLUG WRENCH 111/16 1 GRAPH)
10 SLUG WRENCH 17/8 1 JACK HAMMER
9 SLUG WRENCH 115/16 1 BANDING REEL WITH BANDING
8 SLUG WRENCH 2 5 REELS OF BANDING
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HAND HOLE SEAT REFACING

6 SLUG WRENCH 21/16 1 MATERIAL BOX

5 SLUG WRENCH 21/8 2 AIR HOSES

4 SLUG WRENCH 2 3/16 2 LEADERS

4 SLUG WRENCH 21/2 3 LIVE AIR SYSTEM HOSES

12 SLUG WRENCH 21/4 1 LIVE AIR MANIFOLD

3 SLUG WRENCH 2 3/8 1 AIR ARC HANDLE

1 SLUG WRENCH 23/4 1 SELECT-A-TORQ CONTROL BOX

2 SLUG WRENCH 25/8 1 MORGRIP BOLTS EQUIPMENT

3 SLUG WRENCH 29/16 2 CORE DRILLS

2 SLUG WRENCH 2718 7 MAG BASE DRILLS

1 SLUG WRENCH 2 15/16 1 LAP MASTER 15

3 SLUG WRENCH 31/2 6 FLUID TRANSFER PUMP

2 SLUG WRENCH 31/8 10 OLD MAN FIXTURES
THREADOLITE PORTABLE

1 SLUG WRENCH 3 1 FOUNDATION FIXTURE (K&E)

2 SLUG WRENCH 31/4 11 LAPPING BLOCKS

1 SLUG WRENCH 75MM 1 MIXING PAN
BOX PARKER FITTING

1 SLUG WRENCH 29/16 1 COMPRESION TOOL, SET
SOCKET EXTENSIONS (TAPER

3 SLUG WRENCH 33/8 100 | DRILLS)

1 SLUG WRENCH 41/2 42 FLY CUTTER ARBORS

2 SLUG WRENCH 41/8 1 MULTI TOOL SET, BOX

5 SLUG WRENCH 33/4 GEAR PULLERS (3 DRAWERS) ASSORTED
HAMMER DRILL CHISELS (1

1 SLUG WRENCH 37/8 DRAWER) ASSORTED

1 SLUG WRENCH 41/3 100 | HEAVY DUTY "C" CLAMPS ASSORTED

2 SLUG WRENCH 113/16 135 | ACETYLENE TIPS (VICTOR) VARIOUS SIZES
WELDING & BURNING PARTS (1

17 TAPER DRILLS 7/32 DRAWER) ASSORTED

2 TAPER DRILLS 15/64 1 CABLE CUTTER

2 TAPER DRILLS 17/64 9 DROP LIGHTS

* In description denotes tools requiring calibration

Technical Exhibit J.3-03
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
10 TAPER DRILLS 9/32 2 BOLT CUTTERS 1-LG, 1-SM
8 TAPER DRILLS 19/64 10 FLANGE SPREADER
1 TAPER DRILLS 5/16 1 LEVEL 4 INCH
13 TAPER DRILLS 21/64 1 LEVEL 2 INCH
8 TAPER DRILLS 11/32
8 TAPER DRILLS 23/64
13 TAPER DRILLS 3/8
13 TAPER DRILLS 13/64
6 TAPER DRILLS 25/64
5 TAPER DRILLS 27/64
5 TAPER DRILLS 29/64
32 TAPER DRILLS 15/32
65 TAPER DRILLS 7/16
17 TAPER DRILLS 31/64
49 TAPER DRILLS 1/2
6 TAPER DRILLS 33/64
22 TAPER DRILLS 17/32
9 TAPER DRILLS 35/64
8 TAPER DRILLS 9/16
3 TAPER DRILLS 37/64
22 TAPER DRILLS 19/32
20 TAPER DRILLS 39/64
20 TAPER DRILLS 5/8
24 TAPER DRILLS 41/64
27 TAPER DRILLS 21/32
20 TAPER DRILLS 43/64
27 TAPER DRILLS 11/16
24 TAPER DRILLS 45/64
12 TAPER DRILLS 23/32
19 TAPER DRILLS 47/64
18 TAPER DRILLS 3/4
22 TAPER DRILLS 25/32

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
11 TAPER DRILLS 49/64
6 TAPER DRILLS 51/64
22 TAPER DRILLS 13/16
18 TAPER DRILLS 53/64
26 TAPER DRILLS 27/32
11 TAPER DRILLS 55/64
14 TAPER DRILLS 7/8
9 TAPER DRILLS 57/64
29 TAPER DRILLS 29/32
5 TAPER DRILLS 59/64
19 TAPER DRILLS 15/16
10 TAPER DRILLS 61/64
27 TAPER DRILLS 31/32
13 TAPER DRILLS 63/64
29 TAPER DRILLS 1
9 TAPER DRILLS 11/64
11 TAPER DRILLS 11/32
10 TAPER DRILLS 13/64
11 TAPER DRILLS 11/16
8 TAPER DRILLS 15/64
17 TAPER DRILLS 13/32
8 TAPER DRILLS 17/64
2 TAPER DRILLS 11/8
2 TAPER DRILLS 19/64
9 TAPER DRILLS 15/32
6 TAPER DRILLS 111/64
11 TAPER DRILLS 13/16
2 TAPER DRILLS 117/64
17 TAPER DRILLS 11/4
9 TAPER DRILLS 115/64
15 TAPER DRILLS 17/32
3 TAPER DRILLS 113/64

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
12 TAPER DRILLS 111/32
3 TAPER DRILLS 121/64
8 TAPER DRILLS 15/16
6 TAPER DRILLS 119/64
18 TAPER DRILLS 19/32
3 TAPER DRILLS 127/64
5 TAPER DRILLS 113/32
6 TAPER DRILLS 125/64
13 TAPER DRILLS 13/8
9 TAPER DRILLS 123/64
11 TAPER DRILLS 11/2
5 TAPER DRILLS 131/64
7 TAPER DRILLS 115/32
1 TAPER DRILLS 129/64
8 TAPER DRILLS 17/16
6 TAPER DRILLS 119/32
3 TAPER DRILLS 137/64
1 DRILL SLEEVES 1-1
4 DRILL SLEEVES 1-3
11 DRILL SLEEVES 2-3
13 DRILL SLEEVES 1-4
14 DRILL SLEEVES 2-4
21 DRILL SLEEVES 3-4
4 DRILL SLEEVES 2-5
5 DRILL SLEEVES 1-5
2 DRILL SLEEVES 4-5
3 DRILL SLEEVES 3-5
3 DRILL SLEEVES mao - 2
1 DRILL SLEEVES 9-10
2 DRILL SLEEVES 4-11/8
1 DRILL SLEEVES 5-1
7 DRILL SLEEVES #4 KEY

* In description denotes tools requiring calibration
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NAVSSES Philadelphia

Government Furnished Tools

RDT&E Support Services

QTY Description of Item Size QTY Description of Item Size
35 DRILL SLEEVES #3 KEY
1 DRILL SLEEVES #1 KEY
1 DRILL SLEEVES 1-2
1 DRILL SLEEVES 2 - 3/4 DRIVE
1 DRILL SLEEVES MT3 - J3
39 DRILL CHUCK 1/4, 3/8, 1/2

* In description denotes tools requiring calibration
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.3-04
GOVERNMENT FURNISHED FURNITURE

12/18/03 C-29



NAVSSES Philadelphia

RDT&E Support Services

Government Provided Furniture

Building Room Description Quantity
633 Shop Office Desk 9
633 Shop Office Computer Desk/Hutch 3
633 Shop Office 5 Drawer Filing Cabinet 8
633 Shop Office 4 Drawer Filing Cabinet 2
633 Shop Office 2 Drawer Filing Cabinet 2
633 Shop Office Credenza 2
633 Shop Office Bookcase 6
633 Shop Office Chairs 19
633 Shop Office Round Table 1
633 Shop Office Kitchen Base Cabinet 1
633 Shop Office Square Table 1
633 Shop Office Refrigerator 1
633 Shop Office Storage Cabinets 3
633 Shop Office White Board 1
633 Shop Office Cork Board 1
633 Shop Office Television/VCR Combo 1
633 Shop Office Magnetic Board 1
633 Forman's Office Desk 3
633 Forman's Office 2 Drawer Filing Cabinet 1
633 Forman's Office 4 Drawer Filing Cabinet 2
633 Forman's Office 5 Drawer Filing Cabinet 2
633 Forman's Office Bookcase 3
633 Forman's Office Draft Table 1
633 Forman's Office Chairs 5
633 Forman's Office Refrigerator 1
633 Forman's Office Cork Board 4
633 Computer Room Chairs 2
633 Computer Room Desk 1
633 Computer Room Storage Cabinets 1
633 Computer Room Computer Desk/Hutch 1
756 Forman's Office Desk 7
756 Forman's Office Computer Desk/Hutch 3
756 Forman's Office 5 Drawer Filing Cabinet 2
756 Forman's Office 2 Drawer Filing Cabinet 7
756 Forman's Office Bookcase 5
756 Forman's Office Chairs 5
756 Forman's Office Square Table 2
756 Forman's Office Refrigerator 1
756 Forman's Office Storage Cabinets 1
756 Forman's Office Cork Board 4
619 Boiler Maintenance Office/Warehouse Desk 4
619 Boiler Maintenance Office/Warehouse Computer Desk/Hutch 1
619 Boiler Maintenance Office/Warehouse 5 Drawer Filing Cabinet 10
619 Boiler Maintenance Office/Warehouse 4 Drawer Filing Cabinet 9
619 Boiler Maintenance Office/Warehouse 2 Drawer Filing Cabinet 1
619 Boiler Maintenance Office/Warehouse Bookcase 5
619 Boiler Maintenance Office/Warehouse Chairs 8
619 Boiler Maintenance Office/Warehouse Storage Cabinets 12
619 Boiler Maintenance Office/Warehouse Cork Board 2
619 Boiler Maintenance Office/Warehouse Vidmar Brand Tool Cabinets 39
619 Boiler Maintenance Office/Warehouse Storage Shelves 14
619 Boiler Maintenance Office/Warehouse Storage Racks 32
619 Boiler Maintenance Office/Warehouse Blue Print Storage Cabinets 5

Technical Exhibit J.3-04
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.5-01
TEST SITES, SYSTEMS AND SUPPORT
EQUIPMENT/FACILITIES

12/18/03 C-30



NAVSSES Philadelphia

RDT&E Support Services

Test Sites, Systems and Support Equipment/Facilities

RESPONSIBLE
SITE ID DESCRIPTION CODE BUILDING
Programs & Platforms 91
91-03 |DDG-51 LBES 9111 77H
91-04 |Advanced Propulsion & Power Generation 9112 77H
91-05 |[LSD-41 LBES 9113, 9325 633
91-07 |FODMS Production TAC-4 & User System Integration 9114 77H
4 Total Sites
Steam & Auxiliary Systems 92
92-01 [Submarine Life Support 9212 1000
92-03 |[DDG-15 Test Boiler 9222 633
92-05 [Machinery Controls Pneumatic & Electronic 922 1000
92-07 |CG 32 & DDG 37 Boiler 9222 633
92-10 [Combustion Engineering 9222 633
92-26 |Compressed Air System Engineering Site 9214 77H
92-28 |Air Conditioning & Refrigeration RDT&E Facility 9213/ 983 1000
92-35 (Joint Pressure Vessel 9222 47
92-41 |Small Components Test Facility 9233 77H
92-45 |CV-60 Test Boiler 9222 633
92-53 [Brick Oven Test Site 9222 47
92-55 Waterjet Clean/Wastewater Recycle Test Facility 9222 47
92-56 [Brominator Test Site 9233 520
92-60 |Vapor Compressor Distiller 9600GPD 9232 77H
92-61 [Reverse Osmosis Desalination Unit 12000 GPD 9232 77H
92-62 [Steam Generator Auxiliary Facility 922 633
92-63 |Vapor Boiler Test Site 9222 633
17 Total Sites
Propulsion & Power Systems 93
93-01 ([Electrical Test Site 9344 77H
93-05 [FFG 7 Diesel Generator 9324 633
93-08 [Small Gas Turbine 9353 824
93-12 |Gas Turbine Maintenance & Engineering 9332 1000
93-14 |Diesel Engine Test 9324, 9325 77H
93-20 |Aerosol Separator 9353 1000
93-21 [Fuel Nozzle Test Stand 9322/ 9323 77H
7 Total Sites
Integrated Logistics & Fleet Maintenance 94
94-01 [Machinery Data Repository 9401 4
1 Total Sites
Machinery Information, Sensors & Control Systems 95
95-01 |MHC 51 Machinery Ship Control System (M/SCS) SSA 9554 77H
95-03 |AOE 6 CL Software Development & Maintenance Facility 9552 77H
95-07 [Shock & Vibration Lab 9532 77H
95-12 [Chemical Instrument Test Lab 9532 1000
95-27 [Environmental Simulation Test Lab 9532 1000
95-29 (Infrared Test Facility 9532 1000

Technical Exhibit J.5-01

Page 1 of 4




NAVSSES Philadelphia

RDT&E Support Services

Test Sites, Systems and Support Equipment/Facilities

RESPONSIBLE
SITE ID DESCRIPTION CODE BUILDING
95-30 [Test Operations & Analysis Center (TOAC) 9522 633
95-31 [Electric Power System Lab 9522 1000
05-33 [Calibration Central Receiving 9531 633
95-38 |Mechanical and Acoustic Measurement Lab 9523 633
95-39 [Modal Analysis Mech 1MP 9523 1000
95-40 |Data Acquisition Test Site 9522 633
95-41 |Remote Test Site Support Facility 9522 1000
95-66 |Volumetric Flow Calibration Lab 9531 77H
95-68 [Test Equipment Logistics Support Facility 9524 1000
95-73 |[Flowmeter Staging 9531 77H
95-75 |Vibration Fleet Support Facility 9523 1000
Machinery Information, Sensors & Control Systems 95
95-77 |Arc Fault Detection Test Lab 9532 1000
95-78 |ElectroMagnetic Compatibility (EMC) Lab 9534 1000
95-85 |New Technology Development Support Lab 9534 1000
95-87 [Micro Electro Mechanical Systems RDT&E Lab (MEMS) 9534 633
95-89 [FFG-7 MCS Support Facility 9556 77L
95-91 |Automated Oil Flow Calibration 95305 77H
95-92 |ICAS Validation & Verification Lab 9521 1000
95-93 |Wireless Technologies Development (WTD) Lab 9534 1000
95-97 |[Instrument Calibration & Repair Facility 95305 4E
95-98 |New Technology Development Support Lab Annex 9534 1000
95-99 [PMP Secure IT Support Facility 9524 633
95-100 |[Line Synchronous Module (LSM) Cal Laboratory 9531 4
95-101 [SISCAL Rotable Pool Lab 9531 1000
30 Total Sites
Machinery Integration, Electromagnetics & Networking 96
96-01 [RCSR Repair Site 9633 1000
96-03 |Antenna Cycle 9612 1000
96-05 |Communications & Control Lab 9621 1000
96-10 [Mast Bend Test Apparatus 9612 1000
96-11 [Sail Systems Assembly 9633 1000
96-15 [Hydrostatic Pressure Site 9621 1000
96-16 |Advanced Network Connectivity & Integr Facility 9613 1000
96-17 |HDR/ESM Periscope Modification,Test & Screening Site 9622 1000
96-18 |Antenna & RCS Measurement Facility 9621 1000
96-21 |AN/BRA-24, Buoyant Cable Antenna Handling Sys 9612 1000
96-23 [Towed Buoy Facility 9621 1000
96-24 [Periscope Screening Facility 9622 1000
Machinery Integration, Electromagnetics & Networking 96
96-26 |Antenna & Communications Test 9631 1091
96-27 (Towed Systems Lab 9612 1000

Technical Exhibit J.5-01
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NAVSSES Philadelphia

Test Sites, Systems and Support Equipment/Facilities

RDT&E Support Services

RESPONSIBLE

SITE ID DESCRIPTION CODE BUILDING
96-30 |SUBSAFE/Level 1 Material Segregated & Controlled Staging Area 9633 1000
96-34 [Fiber Optic Component Test Lab 9631 77H
96-38 |Advanced HM&E Connectivity Activity 9631 77H
96-QA |Quality Assurance Room 9613 1000

18 Total Sites

Hull & Deck Systems Engineering 97

97-08 [Conveyor Test Site 9730 77H
97-10 [Elevator LBES 9770 77H
97-21 [Ship Motion Simulator 9770 633
97-22 [Torpedo Strikedown System 9773 77H
97-23 Watertight Closure (Hydrostatic Test Tank) Facility 9780 633
97-24 [Fork Lift Mast 9771 633
97-25 [Hull Outfitting, Watertight Closure Test Site 9782 77H

7 Total Sites
98-01 |Computer automatic Virtual Environment-CAVE Lab 98 77L

981-01 |Auxiliary Automation & Control Prototype Lab 983 77L
981-02 |Reduced Scale Advanced Demonstrator 9812 87
981-03 [Sensors, Fiber Optics & Electronics Lab 981 77L
982-01 |[Electrical Equipment R&D Labs A & B 9822 87
982-02 |Flex Lab A 9822 87
982-03 |Generator Room 9822 87
982-04 |Generator Control & Power Distribution Room 9822 87
982-06 |Distributed Computing Lab 9822 77L
982-07 |Generator Test Lab 9822 87
982-08 |[Electric Test Control Room 9822 87
982-09 |[Shaftline Component Development Facility 9822 87
982-10 [High Precision Dimensional Measurement Lab 9822 87
982-11 |Fuel Cell Lab 9823 776
982-12 [Small Engine RDT&E Facility 9823 77H
983-01 [Shipboard Hydraulics Lab 983 87
983-02 |Pipe Fatigue Test Facility 983 87
983-03 |Air Conditioning & Refrigeration RDT&E Facility 983 1000
983-04 |Advanced Fan Development Facility 983 87
983-05 |Automated Low Pressure Air Facility 983 77H
984-01 |Power Electronics Lab 984 87
984-02 |[Electric Propulsion R&D Lab 984 87
984-03 |Current Collector Technologies Lab 984 77L

23 Total Sites
99-01 [Large Scale Machinery Anechoic Chamber 992 87
99-03 [Fluid Systems Machinery Silencing Lab 992 87
99-02 |Large Scale Machinery Ante-Room 992 87

Technical Exhibit J.5-01
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NAVSSES Philadelphia

RDT&E Support Services

Test Sites, Systems and Support Equipment/Facilities

RESPONSIBLE
SITE ID DESCRIPTION CODE BUILDING
99-04 [Depth Control Valve Silencing Facility 993 87
99-05 [Resilient Mount Test Facility 992 77L
5 Total Sites
62-21 |Damage Control (DC) Sensors Systems Engineering Site 621 1000
63-10 |Environmental Quality Systems ISE Test Site 631 /635 1000
62-43 |Materials Engineering, Fluid Processes Laboratory 622 619
62-50 |Metallics/Non-Metallics Materials & Tribology Facility 622 1000
62-53 |Marine Coatings & Corrosion Facility 624 1000
62-57 |Cathodic Protection Test Facility 624 1000
62-64 |Non-Destructive Test Laboratory 623 1000
63-01 |Compensated Fuel Ballast Ship/Full Scale 632 633
8 Total Sites
124 Grand Total Sites
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.5-02
MACHINE SHOP EQUIPMENT

12/18/03 C-31



NAVSSES Philadelphia

Machine Shop Equipment

RDT&E Support Services

Building Room Description Serial Manufacturer Model
633 Machine Shop | Bridgeport Milling Machine Bridgeport VZXT
633 Machine Shop | Computer Numerical Control BridgePort Bridgeport 138716
633 Machine Shop | Milling Machining Series |l Bridgeport A1935586
633 Machine Shop | Horizontal Mill Kearney & Trecker 430-TFEDP
633 Machine Shop | Vertical Mill Kearney & Trecker 307S-12
633 Machine Shop | Rockford Shaper Rockford 28"
633 Machine Shop | Lathe Lodge & Shipley 20i3
633 Machine Shop | Open Spindle Lathe Le Blond 808-97-S
633 Machine Shop | Lathe Le Blond WH-80A-97-S
633 Machine Shop | 25" Swing Lathe Monarch 612
633 Machine Shop | 12.5" Swing Lathe Monarch
633 Machine Shop | 12" Lathe Pratt & Whitney CM-1694
633 Machine Shop | Band Saw Peerless 3000 MH
633 Machine Shop | Band Saw Do All 36W
633 Machine Shop | Band Saw Lian Feng ABS-12A
633 Machine Shop | Grinder Brown & Sharpe 824 Micromaster
633 Machine Shop | Radial Drill Press - 4 Arm - 13" Column Carlto 3A
633 Machine Shop | Plate Shear Cincinnati Shaper Co. 16880
633 Machine Shop | Radial Drill Press Gilbert Machine Co. 3413-03322
633 Machine Shop | Iron Worker W. A. Whitney Mfg. Co. | 606-052-8971
633 Machine Shop | Gasket Punch Rotex Punch Co. Inc. 2350 CALF
633 Machine Shop | Sheet Metal Brake Drems & Krump Mfg. 116658
633 Machine Shop | Hydraulic Bender, 25 Ton Capacity Enerpac-Butler 68695-000083
633 Machine Shop | Horizontal Lathe Kearney & Trecker 35-8207
633 Machine Shop | Rolling Machine Niagara none
633 Machine Shop | Band Saw Marvel, Armstrong-Blum | 81/M9 D-1405
756 Shop Area Band Saw Armstrong-Blum 81/M3 D-448
756 Shop Area Small Blue Iron Worker Scotchman Industries none
756 Shop Area Bench Grinder, Type 5U - HP 3, 1739 RPM Hisey & Wolf 11
756 Shop Area Drill Press, 890 RPM, HP-3, 440V Cincinatti-Brickford B-1774
756 Shop Area 20" Drill Press, 9 Speed Dayton Elec. Mfg. Co. 3Z919A
756 | Shop Area Small Bench Grinder, 10", 1725 RPM, US Electrical Tool Co. | 90366

220V
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NAVSSES Philadelphia

Machine Shop Equipment

RDT&E Support Services

756

Shop Area

Iron Worker

Piranha

P70-081

756

Shop Area

Small Band Saw

Armstrong-Blum

none
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.5-03
FUEL TANK INVENTORY

12/18/03 C-32



NAVSSES Philadelphia

Fuel Tank Inventory

RDTE Support Services

PA DEP ID OWNER/
NUMBER |OPERATOR LOCATION PRODUCT CAPACITY
Fuel Barges SSES Reserve Basin, West Side of Building 633 - -

1 016A SSES Tank Farm 951-17 Diesel #2 15,000
2 017A SSES Tank Farm 951-18 Diesel #2 15,000
3 018A SSES Tank Farm 951-19 Diesel #2 15,000
4 019A SSES Tank Farm 951-20 Diesel #2 15,000
5 020A SSES Tank Farm 951-21 Diesel #2 15,000
6 021A SSES Tank Farm 951-22 Diesel #2 15,000
7 022A SSES Tank Farm 951-23 Diesel #2 15,000
8 023A SSES Tank Farm 951-24 Diesel #2 15,000
9 024A SSES Tank Farm 951-25 Diesel #2 15,000
10 025A SSES Tank Farm 951-26 Diesel #2 15,000
11 033A SSES Tank Farm 950 JP-5 Jet Fuel JP-5 20,000
12 047A SSES Building 77H (Inside 2nd floor) Diesel #2 5,000
13 068A SSES Building 779 Tank Farm (North end) Diesel #2 175,000
14 069A SSES Building 779 Tank Farm (South end) Diesel #2 175,000
15 070A SSES Building 779 Tank Farm (East end) Diesel #2 5,000
16 77H-4 SSES Building 77H Diesel #2 500
17 77H-5 SSES Building 77H Diesel #2 500
17 - Total Tanks Total Capacity - 531,000
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.5-04
RIGGING EQUIPMENT

12/18/03 C-33



NAVSSES Philadelphia RDT&E Support Services

Rigging Equipment

Wire Slings Shackles, Links & Chain Hoists and Come-Alongs "A" Frames Beam Clamps Flat Nylon Slings &
Rings Straps
ID # Description ID # Description ID # Description ID# | Description | ID# | Description ID # Description
NS-298 1/2" X 2 N-1 1/4" P/H Navsses 11 1Ton 26 PG 2 Ton BC-0 3 Ton 45 2"
1
NS-299 3/8" X 10' N-2 1/4" CM-Nav-IPMP-2-6 1Ton BC- 3 Ton 46 2"
02
NS-1 5/8" X 10' N-3 1/4" CM-633-7 1Ton BC- 3 Ton 47 2"
03
NS-2 5/8" X 10' N-4 1/4" CM-77H-8 1Ton BC- 3 Ton 48 2"
04
NS-3 5/8" X 10' N-5 1/4" CM-NAVSSES-12 1Ton BC- 2 Ton 49 1"
05
NS-4 5/8" X 10' N-6 1/4" CM-603 1/2 Ton BC- 2 Ton 50 1"
06
NS-5 5/8" X 10' N-7 1/4" NAV 31 5 Ton BC- 2 Ton 51 1"
07
NS-6 1/2" X 10' N-8 1/4" CM-904 2 Ton BC- 1Ton 52 1"
08
NS-7 1/2" X 10' N-9 1/4" CM-903 2 Ton BC- 3 Ton 53 1"
09
NS-8 1/2" X 20' N-10 1/4" VS-C-03 2 Ton BC- 2 Ton 54 1"
10
NS-9 1/2" X 20' N-11 5/8" CM-901 2 Ton 55 1"
NS-10 5/8" X 20' N-12 5/8" CM-902 2 Ton 56 1"
NS-11 5/8" X 20' N-13 5/8" NAVSEA-1 3 Ton 57 1"
NS-12 5/8" X 20' N-14 5/8" NES-006 2 Ton 58 1"
NS-13 5/8" X 20' N-15 5/8" CM-06-3 1/2 Ton 59 1"
NS-14 5/8" X 20' N-16 5/8" CM-604 1/2 Ton 60 1"
NS-15 1/2" X 25' N-17 5/8" LN 0001 1-1/2 Ton 61 1"
NS-16 1/2" X 25' N-18 5/8" LN 0004 1-1/2 Ton 62 1"
NS-17 5/8" X 15' N-19 5/8" LN 0058 1Ton 63 1"
NS-18 5/8" X 15' N-20 5/8" LN 0031 1Ton 64 1"
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description
NS-19 1/2" X 10' 1049 718" LN 0013 2 Ton 65 1"
NS-20 1/2" X 10' 1050 718" NSWC NAV 072 1/2 Ton 66 1"
NS-21 3/8" X 20' H-1 1/2" NSWC NAV R-01 1/2 Ton 67 2"
NS-25 5/8" X 20' H-5 1/2" NSWC NAV R-05 1Ton 80 1"
NS-26 5/8" X 20' H-6 1/2" NSWC NAV R-06 1Ton 81 1"
NS-27 5/8" X 12' H-7 1/2" NSWC NAV R-07 1/2 Ton 82 1"
NS-28 5/8" X 12' H-8 1/2" NSWC NAV R-08 1/2 Ton 83 1"
NS-29 5/8" X 12' H-9 1/2" 72 AP-498 1Ton 84 1"
NS-30 5/8" X 12' H-10 1/2" NSAA-16 1Ton 85 2"
NS-31 3/8" X 30' H-11 1/2" NSWC- 1Ton 86 2"
NS-33 7/8" X 8' H-12 1/2" NAVSEA #2 3 Ton 87 2"
NS-34 7/8" X 8' H-13 1/2" R-05 1Ton 88 2"
NS-35 7/8" X 8' H-14 1/2" R-06 1Ton 89 2"
NS-36 7/8" X 8' H-15 1/2" R-03 1Ton 90 1"
NS-37 7/8" X 6' H-16 1/2" HARRINGTON 87- 1Ton 91 1"

C1
NS-38 7/8" X 6' H-17 1/2" YALE LNO013 2 Ton 92 1"
NS-39 7/8" X 6' H-18 1/2" YALE LNO058 1Ton 93 1"
NS-40 7/8" X 6' H-19 1/2" YALE LNO031 1Ton 94 1"
NS-41 3/4" X 6' H-20 1/2" YALE LN0004 1-1/2 Ton 95 1"
NS-42 3/4" X 6' S-1 7/16" YALE LNO0O1 1-1/2 Ton 96 1"
NS-43 3/4" X 6' S-2 7/16" CM DL-1 3/4 Ton 97 1"
NS-44 3/4" X 6' S-3 7/16" CM DL-2 3/4 Ton 98 1"
NS-45 1" X 25' S-4 7/16" ACCO D1-3 3/4 Ton 99 1"
(ALUM)
NS-46 1" X 25' S-5 7/16" HARRINGTON 1Ton 100 1"
8702
NS-47 1" X 35' S-6 7/16" HARRINGTON 1Ton 1 Flat
8701
NS-48 1" X 35' S-7 7/16" HARRINGTON 1Ton 2 Flat
8703
NS-49 1/2" X 6' S-8 7/16" CM-8704 3/4 Ton 3 Flat
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description
NS-53 3/4" X 12 S-12 7/16" NAVSSES 12 1Ton 7 Flat
NS-54 3/4" X 12 S-13 7/16" TTH7 1Ton 8 Flat
NS-55 3/4" X 6' S-14 7/16" NAVSEA 2 1/2 Ton 9 Flat
NS-56 3/4" X 6' S-15 7/16" CM77H 1 3/4 Ton 10 Flat
NS-57 3/4" X 6' S-16 7/16" RIG Al 3/4 Ton 11 Flat
NS-58 1-1/2" X 30’ S-17 7/16" 77H 3 1-1/2 Ton 12 Flat
NS-59 1-1/2" X 30’ S-18 7/16" 633 2 3/4 Ton 13 Round
NS-60 1-1/2" X 30' S-19 7/16" CM 77H 2 3/4 Ton 14 Round
NS-61 1/2" X 15' S-20 7/16" 15 Round
NS-62 1/2" X 15' F-1 5/16" 16 Round
NS-63 1/2" X 20' F-2 5/16" 17 Round
NS-64 1/2" X 20' F-3 5/16" 18 Round
NS-65 1/2" X 25' F-4 5/16" 19 Round
NS-66 1/2" X 15' F-5 5/16" 20 Round
NS-67 1/2" X 10' F-6 5/16" BS-1 Round
NS-68 1/2" X 8 F-7 5/16" MS-1 Round
NS-69 1/2" X 8 F-8 5/16" BS-2 Flat
NS-70 1/2" X 8 F-9 5/16" MS-2 Flat
NS-71 1/2" X 6' F-10 5/16" 21 Flat
NS-72 1/2" X 6' F-11 5/16" 22 Flat
NS-73 1/2" X 6' F-12 5/16" 23 Flat
NS-74 1/2" X 10' F-13 5/16" 24 Flat
NS-75 1/2" X 10' F-14 5/16" 25 Flat
NS-76 1/2" X 10' F-15 5/16" 26 Flat
NS-77 1/2" X 10' F-16 5/16" 27 Flat
NS-78 1/2" X 10' F-17 5/16" 28 Flat
NS-79 1/2" X 10' F-18 5/16" 29 Round
NS-84 1/2" X 10' F-23 5/16" 34 Round
NS-85 1/2" X 10' F-24 5/16" 35 Round
NS-86 1/2" X 10' F-25 5/16" 36 Round
NS-87 1/2" X 10' F-26 5/16" 37 Round
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description
NS-88 1/2" X 10' F-27 5/16" 38 Round
NS-89 1/2" X 10' J-1 3/8" 39 Round
NS-90 1/2" X 10' J-2 3/8" 40 Round
NS-91 1/2" X 10' J-3 3/8" 41 2"
NS-92 1/2" X 10' J-4 3/8" 42 2"
NS-93 1/2" X 10' J-5 3/8" 43 2"
NS-94 1/2" X 15' J-6 3/8" 44 2"
NS-95 1/2" X 9 J-7 3/8" 31 2"
NS-96 1/2" X 9 J-8 3/8" 9 4"
NS-97 3/8" X 30' J-9 3/8" 10 4"
NS-98 3/8" X 25' J-10 3/8" P-228 2"
NS-99 1/2" X 4 J-11 3/8" 32 2"
NS-100 1/2" X 4 J-12 3/8" 633-1 1"
NS-101 1/2" X 4 J-13 3/8" 633-2 1"
NS-102 1/2" X 4 J-14 3/8" 633-3 1"
NS-103 1/2" X 4 J-15 3/8" #10-1 3"
NS-104 1/2" X 4 J-16 3/8" 101063 6"
NS-105 1/2" X 4 J-17 3/8" 101062 6"
NS-106 1/2" X 4 J-18 3/8" 101065 1"
NS-107 1/2" X 3 J-19 3/8" 101064 1"
NS-108 1/2" X 3 J-20 3/8" 101067 1"
NS-109 1/2" X 4 J-21 3/8" 101066 1"
NS-113 1/2" X 6' J-25 3/8" NS-23 2"
NS-114 1/2" X 5' J-26 3/8" NS-38 2"
NS-115 3/8" X 15' J-27 3/8" NS- 2"

341
NS-116 1/4" X 6' J-28 3/8"
NS-117 1/2" X 20' J-29 3/8"
NS-118 3/8" X 10' J-30 3/8"
NS-119 1/2" X 6' D-1 3/4"
NS-120 3/8" X 10' D-2 3/4"
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description
NS-121 3/8" X 15' D-3 3/4"
NS-122 3/8" X 15' D-4 3/4"
NS-123 3/8" X 10' D-5 3/4"
NS-124 3/8" X 15' K-5 3/4"
NS-125 1/2" X 10' K-6 1/2"
NS-126 1/2" X 10' K-7 3/4"
NS-127 1" X 10' NH- 5/8"

149
NS-128 1" X 10' USA-1 5/8"
NS-129 1"X 8 CL-10 5/8"
NS-130 1" X 25' UK-01 5/8"
NS-131 1" X 25' NH- 4-3/4"
NS-132 1" X 10' D-4 4-3/4"
NS-133 7/8" X 8' NH-66 718"

NS-134 7/8" X 8

NS-135 7/8" X 15'

NS-136 7/8" X 15'

NS-137 3/4" X 20’

NS-141 5/8" X 30'

NS-142 3/8" X 15'

NS-143 1/2" X 6'

NS-144 1/2" X 5'

NS-145 3/8" X 8

NS-146 1/2" X 4

NS-147 1/2" X 4

NS-148 1/4" X 1’

NS-149 1/4" X 1’

NS-150 1/4" X 1’

NS-151 1/4" X 1’

NS-152 1/2" X 3

NS-153 1/2" X 3
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description

NS-154 1/2" X 4

NS-155 1/2" X 6'

NS-156 1/2" X 6'

NS-157 1/2" X 10’

NS-158 5/8" X 5'

NS-159 1/2" X 6'

NS-160 5/8" X 4'

NS-161 1/2" X 4

NS-162 1/2" X 4

NS-163 5/8" X 8'

NS-164 1/2" X 8'

NS-165 5/8" X 15'

NS-166 5/8" X 15'

NS-167 1/2" X 10’

NS-171 1/2" X 23'

NS-172 1/2" X 23'

NS-173 5/8" X 30'

NS-174 5/8" X 30'

NS-175 5/8" X 12'

NS-176 5/8" X 12'

NS-177 1" X 10
NS-178 1" X 10
NS-179 1" X 10
NS-180 1" X 10
NS-181 1" X6
NS-182 1" X6
NS-183 1" X 15
NS-184 1" X 15
NS-185 1" X 1%
NS-186 1" X 1%
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description

NS-187 5/8" X 20’

NS-188 5/8" X 20’

NS-189 1/2" X 6'

NS-190 3/8" X 2

NS-191 1/2" X 20°

NS-192 1/2" X 20°

NS-193 1/2" X 20°

NS-194 1/2" X 20°

NS-195 1/2" X 20°

NS-196 1/2" X 20°

NS-197 3/8" X 20’

NS-201 1/2" X 30'

NS-202 1/2" X 30'

NS-203 1/2" X 6'

NS-204 1/2" X 6'

NS-205 1/2" X 6'

NS-206 1/2" X 25'

NS-207 3/4" X 10’

NS-208 3/4" X 6'

NS-209 1" X 1%

NS-210 1" X 15

NS-211 3/4" X 20’

NS-212 3/4" X 20’

NS-213 3/4" X 20’

NS-214 3/4" X 20’

NS-215 1" X 10

NS-216 1" X 10

NS-217 1" X 10

NS-218 1" X 10

NS-219 1/2" X 5'

NS-220 3/8" X 8
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NAVSSES Philadelphia RDT&E Support Services
Rigging Equipment

ID # Description ID # Description ID # Description | ID# | Description | ID# | Description ID # Description

NS-221 1/2" X 10’

NS-222 5/8" X 40'

NS-223 3/8" X 35'

NS-224 3/8" X 28'

NS-225 3/8" X 4

NS-226 1/2" X 10’

NS-227 1/2" X 10’

NS-231 1/2" X 2'

NS-232 3/8" X 10’

NS-233 1/2" X 4

NS-234 1/2" X 4

NS-235 1/2" X 4

NS-236 7/8" X 10’

NS-237 1/2" X 10’

NS-238 1/2" X 10’

NS-239 1/2" X 10’

NS-240 1/2" X 10’

NS-241 1/2" X 10’

NS-242 7/8" X 10’

NS-243 7/8" X 10’

NS-244 1/2" X 8'

NS-245 3/8" X 5'

NS-246 5/8" X 10'

NS-247 7/8" X 30’

NS-248 3/4" X 20’

NS-249 1/2" X 6'

NS-250 1/2" X 20°

NS-251 1/2" X 15

NS-252 5/8" X 16'

NS-253 1" X8
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Test, Evaluation and Industrial Support Branch, NAVSSES
Performance Work Statement

TECHNICAL EXHIBIT J.6-01
REQUIRED REPORTS

12/18/03 C-34



NAVSSES Philadelphia Reports RDTE Support Services

Report Title PWS Paragraph Frequency Day or Date Due

Worker Injury report C.1.7.1.1 As Required IFMEQ - 24 hrsa(;frigsjj(::teirlst (/:cl)fnflptl)gtt;actor - AAs soon

Preventive and Corrective Maintenance C.5.1.34 In accordance with 4790.4C In accordance with 4790.4C

Estimated Fuel Reorder C.5.23 As Required NLT 14 calendar days of projected usage

Shipper's Fuel Analyses C5.231 Each delivery Prior to receipt of fuel

Input to Storage Tank Management Plan C.5.235 Annually 1-Oct

Tank Inventory C.5.2351 Annually 1-Oct

Tank Inspection C.5.2.35.2 Weekly Last workday of week

Barge Inspection C.5.2.353 Weekly Last workday of week

Disposal of Rigging Equipment C.b5.2.4.6 As Required Within two days of disposal
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